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ATTACHMENT 1: DOE DIRECTIVES APPLICABLE TO THE 222-S LAB

The DOE Directives found in the following listing are the “List of Applicable Directives”
and “List B” as those terms are used in paragraph (b) of Section | Clause, Laws,
Regulations, and DOE Directives. The Contractor shall follow the established
exemption process to obtain relief from requirements of these regulations where
applicable.

It is anticipated during the performance of this contract, the conditions for applicability of
certain DOE Directive may no longer exist. In any such situation where the Contractor
seeks relief from the requirements of such DOE Directives, the Contractor may notify
the Contracting Officer in writing explaining the reasons for its belief the DOE Directives
no longer apply to contract performance. The Contracting Officer may determine the
conditions for applicability of a DOE Directive still exist, and may direct the Contractor to
continue compliance with the DOE Directive. Additional, even without such direction by
the Contracting Officer, if the conditions for applicability of a DOE Directive once again
arise, the DOE Directive will immediately become applicable once again.

List B: Applicable DOE Directives

The following is an all-inclusive list of applicable DOE directives.

*Those directives marked “Supplement,” are DOEL-RL CRDs that are in addition to the
DOE-HQ CRDs. The Section B clarification and Section C supplemental requirements

apply in addition to the HQ CRDs. Any specific clarifications or requirements do not
apply unless otherwise notes.

Order Title
Number/Changes
DOE O 130.1 CRD Budget Formulation
DOE M 140.1-1B,
CRD Interface with the Defense Nuclear Facilities Safety Board

DOE O 142.1, CRD Classified Visits Involving Foreign Nationals

Voluntary Offer Safeguards Agreement and Additional Protocol
DOE O 142.2A, CRD with the International Atomic Energy Agency

Voluntary Offer Safeguards Agreement and Additional Protocol

DOE M 142.2-1 with the International Atomic Energy Agency
DOE O 1423 A Unclassified Foreign Visits and Assignments Program
DOE O 150.1 CRD Continuity Programs
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Order
Number/Changes

Title

DOE O 151.1C CRD

Comprehensive Emergency Management System

Attachment 2, CRD

. Item 2
Item 5
Item 6
Item 7
Item 9
Item 10
Item 11
Item 13
Item 14
Item 15

DOE O 200.1A CRD

Information Technology Management

DOE O 205.1A CRD

Department of Energy Cyber Security Management

DOE N 206.4 Personal Identity Verification

Response and Notification Procedures for Data Breaches
DOE N 206.5 Involving Personally Identifiable Information
DOE O 210.2A CRD DOE Corporate Operating Experience Program

DOE O 221.1A CRD

Reporting Fraud, Waste, and Abuse to the Office of Inspector
General

DOE O 221.2A CRD

Cooperation with the Office of Inspector General

DOE O 225.1B, CRD

Accident Investigations

DOE O 226.1B

Implementation of DOE Oversight Policy

DOE O 231.1B, CRD

Environment, Safety, and Health Reporting

DOE O 232.2, CRD

Occurrence Reporting and Processing of Operations
Information

DOE M 231.1-2, CRD

Occurrence Reporting and Processing of Operations
Information

DOE O 241.1A,
Change 1, CRD

Scientific and Technical Information Management

DOE O 243.1 CRD

Records Management Program

DOE O 243.2 CRD

Vital Records

DOE O 350.1, Change
3, CRD*

Contractor Human Resource Management Programs

*Exclude all of 5(b) paragraph found in Attachment for Chapter
4, on Page IV.

DOE O 413.1B CRD

Internal Control Program

DOE O 414.1C, CRD

Quality Assurance

DOE O 422.1, CRD

Conduct of Operations

DOE O 426.2, CRD

Personnel Selection, Training, Qualification and Certification
Requirements for DOE Nuclear Facilities
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Order
Number/Changes

Title

DOE 0O 435.1, Change
1, CRD

Radioactive Waste Management

DOE M 441.1-1

Nuclear Material Packaging Manual

DOE 0O 442.1A, CRD
Supplemented Revision
2

Department of Energy Employee Concerns Program

DOE 0O 442.2, CRD

Differing Professional Opinions for Technical Issues Involving
Environmental, Safety, and Health Technical Concerns

DOE O 450.1A CRD

Environmental Protection Program

DOE P 450.4 Safety Management System Policy
DOE M 450.4-1, CRD | Integrated Safety Management System Manual
DOE P 450.7 Environmental Safety and Health (ESH) Goals

DOE O 458.1, CRD

Radiation Protection of the Public and the Environment

DOE O 460.1B CRD

Packaging and Transportation Safety

DOE M 470.4-6
Change 1, CRD

Nuclear Material Control and Accountability

DOE 0O 471.3, Change
1

Identifying and Protecting Official Use Only Information

DOE M 471.3-1 CRD

Manual for Identifying and Protecting Official Use Only
Information

DOE 0 471.6, CRD

Information Security

DOE O 472.2, CRD

Personnel Security

DOE O 473.3, CRD

Protection Program Operations

DOE O 475.1 CRD

Counterintelligence Program

DOE O 551.1C, CRD

Official Foreign Travel
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Order Title
Number/Changes
DOE-0223 RL- Emergency Implementing Procedures

DOE/RL-94-02, Rev 4

Hanford Emergency Management Plan

DOE/RL-94-02, Rev 4
DOE/RL 96-68

Section 11.1

Section 11.1.3

Section 12.0

HASQARD, Revision 3

MGT-PM-IP-08,
Attachment 9.2, CRD

Facility Representative Program

ORP M 420.1-1, CRD

ORP Fire Protection Program
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ATTACHMENT 2: 222-S LABORATORY DOCUMENTED SAFETY ANALYSIS

In accordance with Section C.2.3.4 requirements, the following documents are
incorporated:

DSA HNF-12125.pdf
TSR HNF-14733.pdf
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ATTACHMENT 3 APPLICATIONS, PERMITS, AND NOTICES OF CONSTRUCTION

The following is a list of applications, permits, and Notices of Construction (NOCs) the lab
currently complies with:

Liquid Effluents:
e SWDP ST4511, Site-wide Hydrotest, Maintenance, and Construction Discharges, Site-
wide Cooling Water and Condensate Discharges and Site-wide Industrial Stormwater
Discharges to Engineered Land Disposal Structures

e  HNF-SD-W049H-ICD-001, 200 Area Treated Effluent Disposal Facility Interface
Control Document

Air Emissions:

e Hanford Site Air Operating Permit, 00-05-006

* NOC, State of Washington Department of Ecology, Letter, July 13, 1992, Approval of
the Notice of Construction for the Environmental Hot Cell Expansion

e NOC, State of Washington Department of Health, AIR 08-904, September 8, 2008,
License to Operate the 222-S Laboratory

Waste Treatment, Storage, Disposal:

The 222-S Laboratory Complex is an interim status Treatment, Storage, and Disposal Facility
and does not have a RCRA Permit. An application (DOE/RL-91-27) for a RCRA, Part B, Final
Status Treatment, Storage, and Disposal Facility Permit has been submitted to the State of
Washington Department of Ecology. Chapterlof the permit application contains the Part A,
Form 3, Revision 9, Dangerous Waste Permit Application, which must be complied with.

Waste Analysis Plan
A draft Waste Analysis Plan for the Low-Level Burial Grounds is currently being discussed with
the Washington State Department of Ecology
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ATTACHMENT 4: WASHINGTON DEPARTMENT OF LABOR WAGE
DETERMINATION
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REGISTER OF WAGE DETERMINATION UNDER
THE SERVICE CONTRACT ACT
By direction of the Secretary
of Labor

Division of
Wage Determinations

Diane Koplewski
Director

U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION

WASHINGTON D.C. 20210

Wage Determination No.:
Revision No.:
Date Of Last Revision:

CBA-2012-5191
0
8/2/2012

State: Washington

Area: Benton

Employed on U.S. Department of Energy, Office of River Protection contract for The scope of this
contract, awarded to Advanced Technologies and Laboratories, is to perform the Analytical Services
production functions of receiving, handling, analyzing, storing samples, performing special tests and
reporting the results of these analyses and tests to the contractors of Department of Energy Offices at
the Hanford Nuclear Site near Richland, Washington. These functions will be performed through a
contract with the DOE Office of River Protection at the 222-S Laboratory complex located in t.

Collective Bargaining Agreement between contractor: Advanced Techologies and Laboratories, Inc.,
and union: Hanford Atomic Metal Trades Council, effective 4/1/2007 through 11/30/2012.

In accordance with Section 2(a) and 4(c) of the Service Contract Act, as amended, employees employed
by the contractor(s) in performing services covered by the Collective Bargaining Agreement(s) are to
be paid wage rates and fringe benefits set forth in the current collective bargaining agreement and

modified extension agreement(s).
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ATTACHMENT 5: HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS
MATRIX

Services listed in the Hanford Site Services and Interface Requirements Matrix (Matrix) shall be

performed in accordance with the Section H Clause entitled, Hanford Site Services and Interface

Requirements Matrix.

All services are provided during the Hanford alternate work schedule (AWS) defined as 7:00 a.m. to
4:30 p.m. Monday through Thursday and 7:00 a.m. to 3:30 p.m. on standard Site Fridays unless
otherwise noted. Hanford Site contractors can request work outside of this schedule by providing a
statement of work and requesting that scope as a usage-based service.

Legend for Matrix — The Legend for the primary Matrix users/providers is as follows:

MSC Mission Support Contract(or)

PRC Plateau Remediation Contract(or)

TOC Tank Operations Contract(or)

WTP Waste Treatment and Immobilization Plant (Contractor)
RCCC River Corridor Closure Contract(or)

Other Site Users  Examples include: Occupational Health Services Contractor (OHSC),
Analytical Services and Testing Contractor (ASTC), Energy Savings
Performance Contractor (ESPC), Pacific Northwest National Laboratory
(PNNL) [activities located on the Hanford Site], Laundry Services
Contractor, DOE, etc.

Types of Interfaces —

1. Information (l): knowledge (data, facts, etc) gathered or supplied

2. Physical (P): systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product
or materials

3. Service (S): provision of work for another Contractor
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MSC SERVICES AND INTERFACE ACTIVITIES
MSC General Requirements
Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
1 I Infrastructure and Receive Deliver Deliver Deliver Deliver Deliver MSC bears the cost
Services Alignment input from input to input to inputto | inputto input to burden of program
Plan (ISAP), and the Site MSC MSC MSC MSC MSC administration;
Annual Forecast of contractors Hanford Site

Services and
Infrastructure
(including the
Hanford Site Services
and Interface
Requirements Matrix)

contractors/users
bear internal
implementation
costs

ISAP is the strategic plan for right-sizing the infrastructure to support the future Hanford Site mission and the Annual
Forecast of Services and Infrastructure is a projection of needed utilities, services, and infrastructure from other Hanford
Site contractors.

e MSC shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which
includes the costs for services. Proposed changes in service providers shall include a justification, and a plan

forward,

e MSC shall solicit input from Hanford Site contractors/users for the ISAP and the Annual Forecast of Services and
Infrastructure, including projection of need for services and proposed performance metrics/controlling agreements for
the service provider.

e DOE will evaluate contractor/user input prior to approval. The plan will be approved by DOE

Interface Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
2 I Hanford Site Receive Deliver Deliver Deliver Deliver Deliver MSC bears the cost
Interface input from input to input to inputto | inputto input to burden of program
Management Plan Site MSC MSC MSC MSC MSC administration;
contractors Hanford Site

contractors bear
internal
implementation
costs
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Hanford Site Interface Management Plan is the controlling agreements that ensure effective control of technical,
administrative, and regulatory interfaces.
e MSC shall develop and maintain the Hanford Site Interface Management Plan
e MSC shall collaborate with the Hanford Site contractors/users on the Hanford Site Interface Management Plan.
e PRC, TOC, and MSC shall sign the Hanford Site Interface Management Plan.
Safety, Security and Environment
eS| IO ] ey (s'\gfv(i:ce PRC Toc | wtp | Rccc | OWersite | peqiirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
3 I/S Protective Forces Provide Receive Receive N/A Receive Receive Atomic Energy Act Funded through
service to service service service service of 1954, as MSC; provided at
Site from and | from and from and | from and amended no cost to Hanford
contractors | provide provide provide provide CRD M 470.4-1, Site contractors
input to input to input to input to Safeguards &
MSC MSC MSC MSC Security Program
Planning and
Management
CRD M 470.4-3,
Protective Force

Protective Forces provides security for facilities possessing critical Safeguards and Security interests (e.g., special
nuclear material). Coverage is provided 24/7 via the Hanford Patrol.

e MSC shall provide Protective Force operations.
e Hanford Patrol shall provide random and special searches as required.
e Hanford Patrol shall provide Protective Force services for WTP facilities when turned over to TOC.

e Hanford Site contractors shall provide facility, operational, and system configuration changes that may affect
Protective Force operations.
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Activity MSC :
meneEe ||| WEe e (Service — (Service PRC TOC wrp | Rcce | OfrSte Requirements Cost Allocations
Mandatory) Provider)
4 I/S Physical Security Provide Receive Receive N/A Receive Receive Atomic Energy Act Funded through
(PSS) Systems service to service service service service of 1954, as MSC; provided at
(Nuclear Material, Site from and | from and from and | from and amended no cost to Hanford
Special Nuclear contractors | provide provide provide provide CRD M 470.4-2, Site contractors
Material, and input to input to input to input to Physical Protection | with the exception
Classified Matter) MSC MSC MSC MSC CRD 0 470.3A, of physical security
Design Basis upgrades within the
Threat Policy facility — these may
be shared costs
between the MSC
and the Hanford
Site contractor that
has responsibility
for the facility.

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including
performance testing, intrusion detection, entry/access control, explosive detection, locksmith services, and engineering
and maintenance of the physical security and access control systems.

e MSC shall provide Security Representatives for facilities or groups of facilities where there are important safeguards
and security (SAS) assets.

e MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews
of Asset Protection Agreements.

e MSC shall design security system upgrades for existing facilities with changing requirements and design security
systems for new facilities.
e MSC shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access

control systems for the protections of Government property and nuclear materials, including special nuclear
materials, classified matter, new facilities and WTP turnover facilities to TOC, etc.

e Hanford Site contractors shall provide the MSC information about SAS arrangements and/or changes prior to new
operations commencing, or changing operations or configurations that might alter the performance of existing SAS
systems; support the MSC in the development of or update of facility Asset Protection Agreements, and requesting
locksmith services.
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Interface Type of Activity (Sl\c/alfv?ce PRC TOC WTP RCCC Other Site Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
5 I/S Physical Security Provide Receive Receive N/A Receive Receive CRD M 470.4-2, MSC bears the cost
Systems service to service service service service Physical Protection | burden of program
(Government Site from and | from and from and | from and CRD 0 470.3A, administration;
Property) contractors | provide provide provide provide Design Basis Hanford Site
input to input to input to input to Threat Policy contractors bear
MSC MSC MSC MSC. N/A costs of physical
PNNL security upgrades.
If used by PNNL off
Hanford Site, they
pay full-cost.
Physical security under this activity is for Government property other than nuclear material, special nuclear material, and
classified. Physical Security such as fences, locks, etc. through Asset Protection Agreements.
e MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews
of Asset Protection Agreements.
e Hanford Site contractors shall support the MSC in the development of or update of facility Asset Protection
Agreements and implement those agreements.
e MSC shall provide Technical and Engineering Security services as required for the design and/or turnover of new
facilities.
Intertace’ | Type of G0 (s'\gfv(i:ce PRC TOC wTP | Rccc | OtherSite Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
6 I/S Information Security - | Provide Receive Receive N/A Receive Receive Atomic Energy Act MSC bears the cost
(Operations Security | service to service service service service of 1954, as burden of program
(OPSEC)) Site from and | from and from and | from and amended administration;
contractors | provide provide provide provide CRD M 470.4-4, Hanford Site
input to input to input to input to Information Security | contractors bear
MSC MSC MSC MSC (only internal
DOE) implementation
costs
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The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from
unauthorized disclosure, and provides management with necessary information required for sound risk management
decisions concerning the protection of sensitive information.
e MSC shall implement a Hanford Site-wide program; assure conformity of implementation with OPSEC standards and
requirements; conduct assessment(s) of all Hanford Site facilities having Category | special nuclear material (SNM)
(or credible roll-up to Category | SNM); conduct reviews of all Hanford Site facilities that have the potential to process
or store classified or sensitive information; and conduct the Annual Site OPSEC Threat Assessment and prepare the
annual OPSEC Plan.
e Hanford Site contractors shall implement their internal OPSEC responsibilities, participate and support Hanford Site-
wide OPSEC Working and Awareness groups; provide support to the MSC OPSEC assessments; and support the
Annual Site OPSEC Threat Assessment and preparation of the annual OPSEC Plan.
o MSC i
Interface | Type of Activity : Other Site . .
Number | Interface | (Service - Mandatory) Igf;%:% PRC TOC WTP RCCC Users Requirements Cost Allocations
7 I/S Information Security - | Provide Receive Receive N/A Receive N/A Atomic Energy Act MSC bears the
Classified Matter service to service service service of 1954, as burden of program
Protection and Site from and | from and from and amended administration;
Control (CMPC); contractors | provide provide provide CRD M 470.4-4, Hanford Site
Classification, input to input to input to Information Security | contractors bear
Declassification and MSC MSC MSC internal
UCNI Program implementation
costs

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified
matter, reproduction, receipt and transmission, and destruction; and, physical protection requirements for classified
matter in storage.

MSC shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear
Information (UCNI) Program that includes operation and management of the Classified Document Control Center
and management of classified information in the records holding area.

MSC shall provide trained and authorized personnel to conduct inquiries for incidents of security concern, maintain
the reporting database, and assist the contractor in report writing as required.

Hanford Site contractors shall be responsible for maintaining an updated list of security containers, locations and
custodians; support investigation of any incidents of potential or actual compromise of classified; and nominate a
sufficient number of Derivative Classifiers and Reviewing Officials who shall be trained and approved by the MSC.
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Interface Type of Activity SME/C. PRC TOC WTP RCCC Other Site Requi i Cost Allocati
Number | Interface | (Service - Mandatory) Igr:wéce% Users equirements ost Aflocations
8 I/S Information Security - | Provide Receive Receive N/A Receive N/A Atomic Energy Act MSC bears the cost
Official Use Only service to service service service of 1954, as burden of program
(OUO) Site from and | from and from and amended administration;
contractors | provide provide provide CRD 0 471.3, Hanford Site
input to input to input to Identifying & contractors bear
MSC MSC MSC Protecting Official internal
Use Only implementation
Information costs
CRD M 471.3-1,
Manual for
Identifying &
Protecting Official
Use Only
Information

The OUO Program establishes controls to protect sensitive unclassified information as OUO.

e MSC shall manage, integrate, and oversee implementation of a common Hanford Site-wide OUO program to ensure
conformity of implementation by performing Hanford Site contractors and coordination of OUO education and
awareness.

¢ Hanford Site contractors shall manage and implement an OUO information program consistent with the common

Hanford Site-wide OUO information program.
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e | e 6 A (Sl\c/alfv?ce PRC TOC WTP RCCC Cllier Sz Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
9 S Personnel Security — | Provide Receive Receive Receive | Receive Receive Atomic Energy Act Funded through
Badging service to service service service | service service of 1954, as MSC; provided at
Site fromand | fromand | from fromand | from and amended no cost to Hanford
contractors | provide provide and provide provide CRD M 470.4-2, Site contractors
input to input to provide | inputto input to Physical Protection
MSC MSC inputto | MSC MSC. N/A
MSC for PNNL
A DOE security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities
or areas where DOE-sponsored work is ongoing.
e MSC shall provide badging service for the Hanford Site, which includes manufacture, issuance, destruction, control,
and accountability for DOE Standard, Hanford Specific, Temporary, and Personal Identify Verification badges.
¢ MSC shall coordinate and initiate “STOP ACCESS” procedures, and control and issue private vehicle passes for
Property Protection Areas.
e Hanford Site contractors shall obtain badging service from MSC; participate in “STOP ACCESS” program; and obtain
vehicle passes from MSC.
Interface Type of Activity (Sl\c/alfv?ce PRC TOC WTP RCCC Other Site Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
10 S Personnel Security — | Provide Receive Receive Receive | Receive Receive CRD M 470.4-5, MSC bears the cost
Access Authorization | service to service service service | service service Personnel Security | burden of program
(Security Clearance) Site fromand | fromand | from from and from and administration;
Processing Program contractors | provide provide and provide provide Hanford Site
input to input to provide | inputto input to contractors bear
MSC MSC input to MSC MSC, N/A internal
MSC for PNNL implementation
costs

The Access Authorizations (Security Clearances) Program involves processing, granting, and allowing individuals to
retain an access authorization when their official duties require access to classified information or matter, or special

nuclear material (SNM).

e MSC shall process all security clearances in support of Hanford Site contractors. These activities include requesting,
obtaining, maintaining, downgrading and terminating security clearances, including "Special Access" privileges (e.g.,
SIGMA). The clearance processing program shall include reviews of each requested clearance action to ensure
adequate justification exists and that reporting requirements are met.

¢ Hanford Site contractors shall request and obtain personnel security clearances, including “Special Access” from the

MSC.
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Interface Type of Activity (Sl\c/alfv?ce PRC TOC WTP RCCC O Sl Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
11 I/S Personnel Security — | Provide Receive N/A N/A N/A N/A 10 CFR 712, MSC bears the cost
Human Reliability service to service Human Reliability burden of program
Program (HRP) Site from and Program administration;
contractors | provide Hanford Site
input to contractors bear
MSC internal
implementation
costs
The Human Reliability Program (HRP) on the Hanford Site is designed to ensure that individuals who occupy positions
affording access to special nuclear material and classified materials programs meet the highest standards of reliability
and physical and mental suitability.
e MSC shall coordinate and track all Hanford Site drug and alcohol testing; MSC shall notify the PRC of drug and
alcohol testing results.
e MSC shall administer the HRP program, including initial and refresher training.
¢ PRC shall identify HRP positions, submit requests to MSC for enroliment in the Hanford Site HRP, and execute their
portion of the HRP consistent with the Hanford Site HRP, as administered by the MSC.
. MSC :
Interface | Type of Activity ] Other Site . :
Number | Interface | (Service - Mandatory) Igf:‘%gz PRC TOC WTP RCCC Users Requirements Cost Allocations
12 I/S Personnel Security — | Provide Receive Receive N/A Receive Receive 10 CFR 707, MSC bears the cost
Workplace service to service service service service Workplace burden of program
Substance Abuse Site from and | from and from and from and Substance Abuse administration;
Programs (WSAP) contractors | provide provide provide provide Programs at DOE Hanford Site
input to input to input to input to Sites contractors bear
MSC MSC MSC MSC, N/A internal
for PNNL implementation

costs

The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE
contractors and their sub-contractors in testing-designated positions performing work at Sites owned or controlled by
DOE under the authority of the Atomic Energy Act of 1954.

e MSC shall administer the WSAP and maintain the procedures for testing and databases.
e MSC shall notify the respective Hanford Site contractor of drug and alcohol testing results.

e Hanford Site contractors shall identify individuals in testing-designated positions and execute the program per the
MSC procedure.
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Interface Type of Activity (Sl\c/alfv?ce PRC TOC WTP RCCC O Sl Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
13 I/S Personnel Security — | Provide Receive Receive Receive | Receive Receive CRD O 14223, MSC bears the cost
Foreign National service to service service service | service service Unclassified burden of program
Visits and Site fromand | fromand | from from and | from and Foreign Visits & administration;
Assignments (FNVA) | contractors | provide provide and provide provide Assignments Hanford Site
input to input to provide | inputto input to CRD O 1421, contractors bear
MSC MSC inputto | MSC MSC (N/A Classified Visits internal
MSC PNNL) Involving Foreign implementation
Nationals costs
FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information
and technologies.
e MSC shall process security plans for foreign visitors to Hanford Security areas, coordinate all FNVA requests, and
submit to the appropriate contractor FNVA authority for approval.
e Hanford Site contractors shall notify the MSC of potential foreign visitor or assignment, and prepare and submit
security plans to MSC for processing of the visit/assignment.
o MSC i
Interface | Type of Activity : Other Site . .
Number | Interface | (Service - Mandatory) s;:i\gc;% PRC TOC WTP RCCC Users Requirements Cost Allocations
14 I/S Cyber Security — Provide Receive Receive N/A Receive N/A MSC bears the cost
(Classified and service to service service service burden of program
Unclassified Cyber Site from and | from and from and administration;
Security) contractors | provide provide provide Hanford Site
input to input to input to contractors bear
MSC MSC MSC internal
implementation
costs

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information
generated, processed and stored for the Hanford Site.

e MSC shall provide a Hanford Site Classified Information Systems Security Officer; develop a Hanford Master
Classified Information Systems Security Plan; ensure that all classified systems are certified and accredited; and

implement the classified cyber security training program.

e MSC shall implement a centralized Hanford unclassified computer security program.

e Hanford Site contractors shall manage and execute classified and unclassified cyber security responsibilities
consistent with DOE requirements and the MSC centralized program.
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15 I/S Nuclear Material Provide Receive Receive N/A Receive N/A Atomic Energy Act MSC bears the
Controls and service to service service service of 1954, as burden of program
Accountability Site from and | from and from and amended administration;
(MC&A) contractors | provide provide provide CRD M 470.4-6, Hanford Site
input to input to input to Nuclear Material contractors bear
MSC MSC MSC Control and internal
Accountability implementation
costs.

The MC&A Program provides control and accountability of nuclear materials within DOE.

e MSC shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on
the Hanford Site, and approve all implementing procedures of Hanford Site contractors.

e Hanford Site contractors shall support MSC in preparation and maintenance of a Hanford Site-wide MC&A Plan,
administration of treaty-related activities, performance of occurrence investigation and reporting, and scheduling of
periodic inventories.

e Hanford Site contractors shall implement MC&A requirements per the Hanford Site-wide MC&A Plan. Hanford Site
Contractors are required to implement facility specific requirements.

. MSC i
Interface Type of Activity : Other Site " "
Number | Interface | (Service - Mandatory) Igf:‘%gz PRC TOC WTP RCCC Users Requirements Cost Allocations
16 I/S SAS Program Provide Receive Receive Receive | Receive Receive CRD M 470.4-1, MSC bears the cost
Management — service to service service service | service service Safeguards and burden of program
Safeguards and Site fromand | fromand | from from and | from and Security Program administration;
Security (SAS) contractors | provide provide and provide provide Planning and Hanford Site
Awareness input to input to provide | inputto input to Management contractors bear
MSC MSC inputto | MSC MSC. internal
MSC N/A for implementation
PNNL. costs

SAS Awareness Program is used to inform Hanford Federal and contractor employees, subcontractors, and visitors of
their SAS responsibilities and to promote continuing awareness of good security practices.

e MSC shall provide SAS Awareness training for all Hanford Federal and contractor employees, subcontractors, and
visitors; and conduct security training for all permanently badged employees on an initial and annual frequency to
maintain appropriate levels of awareness.

e Hanford Site contractors shall comply with the requirements of the Hanford Security Awareness program, as
administered by the MSC.
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17 I/S SAS Program Provide Receive Receive N/A Receive Receive Atomic Energy Act MSC bears the cost
Management service to service service service service of 1954, as burden of program
Site from and | from and from and | from and amended administration;
contractors | provide provide provide provide CRD O 470.3A, Hanford Site
input to input to input to input to Design Basis contractors bear
MSC MSC MSC MSC. N/A Threat Policy (U) internal
for PNNL. CRD M 470.4-1, implementation
Safeguards and costs
Security Program
Planning and
Management

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the
secure conduct of work in accordance with risk-based protection strategies.

e MSC shall establish, manage, integrate and execute the processes and services that comprise the SAS Program
Management, such as Program Planning, Oversight, and Administration; Security Conditions (SECON); Site
Safeguard and Security Plan (SSSP); Vulnerability Assessments; Design Basis Threat; and safeguards and security
training.

e Hanford Site contractors shall coordinate and interface with MSC on SAS Program Management regarding SAS
technical, cost, and schedule performance; comply with SECON activities; support the Site Safeguards and Security
Plan (SSSP) development, etc.

e Hanford Site contractors shall manage their internal SAS Program Management activities.
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; rovider)
other services under
this Activity are
Optional )
18 I/S Site Training Provide Receive Receive | Optional | Optional | Receive 29 CFR 1910.120; Site Training
Services and service to service service service Facility-wide RCRA | Services are usage-
HAMMER Site fromand | from from and permit, based services
contractors | provide and provide WAC 173-303, reimbursed by the
input to provide input to Dangerous Waste user; HAMMER
MSC input to MSC Regulation; base operations for
MSC (Optional OSHA Manual and | the facility are at no
for PNNL) OSHA Safety and cost to Hanford Site

Health Standard;
and other Safety
related
requirements

contactors for DOE-
EM funded Work
Scope.

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and
subcontractor employees in support of the Hanford and PNNL missions consistent with the DOE, local, state, and Federal
workforce training requirements.

e MSC shall provide Hanford Site workers (and PNNL, as requested) training per MSC Table C.2.1.2-1, to support
maintaining a qualified workforce, develop the Annual Training Needs Forecast and Plan, and operate the HAMMER

facility.

e MSC shall maintain the employee training records for training provided by MSC.
e MSC shall perform mask fit services for Hanford Site contractors.
e Hanford Site contractors shall provide training priorities, training needs, and input regarding standardized training

programs.
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19 I/S Fire & Emergency Provide Receive Receive | Receive Receive Receive 29 CFR 1910.146 Funded through
Response Services service to service service | service service service OSHA Manual MSC; provided at
(Fire Prevention, Fire | Site fromand | from fromand | fromand | from and CRD O 420.1B, no cost to Hanford
Suppression, Fire contractors | provide and provide provide provide Facility Safety Site contractors.
Investigations; input to provide | inputto input to input to
Emergency Rescue; MSC inputto | MSC MSC MSC
Emergency Medical MSC (includes
Service and Patient Energy
Transport; Incident Northwest.)
Command; and May
Hazardous Material include
and Chemical/ Non-
Biological/ Hanford
Radiological Site areas
Emergency designated
Response) by DOE

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue;
emergency medical service and patient transport; incident command; and hazardous material and
chemical/biological/radiological emergency response for the Hanford Site and those non-Hanford Site areas designated
by DOE.

e MSC shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and
advanced life support emergency medical services.

e MSC shall act as the Site Incident Command Agency for all fires and hazardous/radiological materials emergencies
on the Hanford Site.

e Hanford Site contractors shall support facility access to the MSC fire services personnel, and notify the Fire
Department of work activities, events, incidents, etc., that may require Fire Services involvement and/or response
(e.g., medical assistance, hazardous or radiological emergency help, etc.).

e The MSC will provide support for HFD participation in drills and exercises
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20 I/S Fire & Emergency Provide Receive Receive Receive | Receive | Receive 29 CFR 1910.146 MSC is direct-
Response Services service to service service service | service | service OSHA Manual funded to maintain
(Fire Protection Site fromand | fromand | fromand | from from and CRD 0O 420.1B, fire alarm systems
System Inspection, Contractors | provide provide provide | and provide Facility Safety for each Hanford
Testing, and input to input to inputto | provide | inputto Site contractor.
Maintenance) MSC MSC MSC inputto | MSC Hanford Site
(RFAR MSC The only contractors are
only) service required to provide
applicable their own hardware
to PNNL is projects.
Fire
Protection
Systems
Testing in
DOE
owned
facilities on
the
Hanford
Site.

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of
existing and new fire systems for the Hanford Site, including backflow prevention devices.

e MSC shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance;
respiratory protection services; building inspections; ignitable and reactive waste site inspections; pre-fire planning;

etc.

e Hanford Site contractors shall be required to use certain mandatory Fire Services from the MSC contractor in
performance of this work scope (e.g., fire systems inspection, testing, etc.) consistent with the MSC.
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21 I/S Emergency Provide Receive Receive Receive | Receive | Receive DOE/RL-94-02, MSC bears the
Operations service to service service service service service Hanford cost burden of
(Centralized Hanford | Site fromand | fromand | fromand | from from and Emergency program
Site Emergency contractors | provide provide provide | and provide Management Plan | administration;
Preparedness input to input to inputto | provide | inputto CRD O 151.1C, Hanford Site
Program) MSC MSC MSC inputto | MSC Comprehensive contractors bear
MSC Emergency internal
Management implementation
System costs.

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) program, which includes
operation of the Emergency Operations Center (EOC), Joint Information Center (JIC), requirements for hazards surveys
and hazards assessments, training of EOC staff, Hanford Site-wide exercises, and facility-specific plans and
procedures for EP development, training, drills and assessments.

MSC shall:

. Coordinate, integrate, and maintain a centralized Hanford Site EP Program.

o Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan to all Hanford Site
contractors and their subcontractors.

o Conduct or support emergency management surveillances and assessments and work with the Hanford Site
contractors for corrective action implementation.

o Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting Program.

MSC shall provide support for the Unified Dose Assessment Center (UDAC). Hanford Site contractors shall develop,
maintain, and execute an Emergency Management Program as described in DOE/RL-94-02, Hanford Emergency
Management Plan for facilities and waste sites under their control.
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22 I/S Emergency Provide Receive Receive Receive Receive | Receive CRD O 231.1A, MSC bears the
Operations service to service service service service | service Environment, burden of program
(Event Reporting; Site fromand | fromand | fromand | from from and Safety and Health administration;
and Occurrence contractors | provide provide provide and provide Reporting Hanford Site
Notification Center) input to input to input to provide | inputto CRD M 231.1-1A, contractors bear
MSC MSC MSC inputto | MSC Environment, internal
MSC Safety, and Health | implementation
Reporting costs.
CRD O 450.1A,
Environmental

Protection Program
DOE O
458.1458.1,
Radiation
Protection of the
Public and the
Environment

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health
and safety of the public or the workers, the environment, the intended purpose of the facilities, or the credibility of the

DOE.

e MSC shall operate the Hanford Site-wide Occurrence Notification Center (ONC).

e Hanford Site contractors shall report their environmental, safety, and health events and related information directly
to DOE and to the ONC.
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'&Ler;fggf Ilfep:a‘;; (Interface & Service - | (Service PRC TOC WTP | RccC O‘B‘;;rss”e Requirements Cost Allocations
Mandatory) Provider)
23 I/S Site Safety Standards | Provide Receive Receive N/A Receive N/A 10 CFR 851.11, MSC bears the
(Common Safety service to service service service Development and cost burden of
Processes) Site from and | from and from and Approval of the program
contractors | provide provide provide Worker Safety and | administration;
input to input to input to Health Program Hanford Site
MSC MSC MSC contractors bear
internal
implementation
costs.

Site Safety Standards are to be used by Hanford Site contractors to ensure common processes for worker safety.

e MSC shall obtain affected Hanford Site contractor approval and establish common safety processes on the Hanford
Site per MSC Table C.2.1.2-1.

e MSC shall maintain a site-wide web-based system with input from other Hanford contractors for sharing operating
experiences and lessons learned with a focus on preventing recurrence of safety or reliability events, and to share
good work practices in accordance with DOE O 210.2.

e MSC, PRC, and TOC shall work collaboratively and build coalitions with Hanford Site contractors and workers to
continue to build a strong and enduring safety culture. Based on input from Hanford Site contractors and workers,
the MSC with the PRC and TOC shall identify DOE opportunities to enhance and measure the Hanford safety
culture.

e MSC shall manage and administer Hanford Site safety activities/initiatives, such as, Annual Safety Exposition,
Hanford Worker Electrical Safety Board, etc., as approved by DOE.

e Affected Hanford Site contractors shall approve common safety standards and develop internal implementing
procedures, and participate in Hanford Site safety activities/initiatives, where appropriate, as administered by MSC.
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24 I/S Radiological Provide Provide Provide N/A N/A N/A DOE 0 5530.3, MSC bears the
Assistance (RAP) service staff to staff to Radiological cost burden of
MSC MSC Assistance program
Program administration to

include travel,
equipment, and
RAP specific
training. PRC and
TOC provide
personnel and bear
personnel costs
associated with
RAP participation..
PNNL also
provides personnel
to RAP but is
funded through
MSC..

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8 (states of Alaska,

Oregon, and Washington).

e MSC shall maintain and implement a first-responder radiological assistance that includes plans, procedures,
resources and 24/7 response capabilities for Region 8 in support of the DOE Regional Response Coordinator and

provide equipment.

e PRC and TOC shall provide qualified personnel, technical expertise, and support to the DOE Region 8 RAP to
ensure maintenance and staffing of emergency teams with the ability to respond under the direction of DOE
National Nuclear Security Administration (NNSA) and the U.S. Department of Homeland Security.
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25 I/S Environmental Provide Receive Receive  |Receive |Receive Receive MSC bears the cost

Regulatory service to service service service |[service from |service from burden of program
Management (Site-wide |Site fromand |fromand |from and |and provide |and provide administration;
permits, permit contractors  |provide provide provide |input to input to MSC Hanford Site
applications, and input to input to inputto [MSC contractors bear
reports; Site-wide MSC MSC MSC internal
NEPA documents; Site- implementation costs

wide environmental
reports; Site-wide
(environmental) Quality
Assurance standards;
allocation of permit
limits)

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable
laws, regulations, DOE directives and the Section H Clause entitled, Environmental Responsibility.

MSC shall establish and provide Site-wide management, administration, integration, permitting and compliance in
coordination with other Hanford Site contractors. The MSC shall obtain concurrence from affected Hanford Site
contractors for Site-wide environmental documents. MSC performs all near-field monitoring activities for the Hanford Site,
including near-field monitoring required by a facility specific permit.

Hanford Site contractors shall:
e  Provide input for the Site-wide Environmental Management System (EMS) Program Management Plan.

e Integrate their environmental permitting and regulatory compliance activities with the Hanford site-wide permitting and

compliance framework maintained by the MSC.

Provide appropriate and timely input to the MSC and other designated Hanford Site contractors for regulatory required
Site-wide environmental reports and metrics for their facilities and activities.

Support MSC in their Site-wide environmental regulatory management roles.

Provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect,
compile, and/or integrate air and liquid effluent monitoring data from operations and activities under their control.

Provide appropriate environmental data for its facility and operable units to support Hanford Site assessments and
preparation of the annual Hanford Site Environmental Report. Obtain unit specific permit modifications in coordination
with the MSC.

Inform MSC if any near-field monitor(s) are required as part of contractor’s facility monitoring.
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26 S Seismic Monitoring Provide Receive Receive Receive Receive Receive |Receive |CRD O 420.1, Funding provided
Services service to |service service service from |service service |[service Facility Safety by DOE -EM to
Site fromand |fromand |and provide [from and |from and |from and |DOE Guide 420.1- |MSC; provided at
contractors |provide provide input to provide provide |provide |1, Section 4.7, no cost to Hanford
input to input to MSC input to inputto [inputto |“Emergency Site contractors
MSC MSC MSC MSC MSC Preparedness and
Emergency
Communications
Seismic Monitoring Services are required to operate the Hanford Site seismic network and provide report activities as
needed. This information is utilized for operational facilities, to support new facility design and for emergency operations
activities.
e MSC shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the Hanford
Site.
e MSC shall provide seismic information to Hanford Site contractors upon request.
e Hanford Site contractors shall request and provide requirements for services when necessary.
- MSC i
Interface | Type of Activity : Other Site . .
Number | Interface (Interface) Igf;%:% PNNL PRC TOC WTP RCCC Users Requirements Cost Allocations
27 I Hanford Environmental |Provide Deliver Deliver Deliver input |Deliver Deliver |Deliver DOE O Funding provided
Oversight (HEO) service to |input to input to to MSC input to inputto |inputto [458.1458.1, by DOE -EM to
Site MSC MSC MSC MSC MSC Radiation MSC for program
contractors Protection of the  |administration;
Public and the Hanford Site
Environment contractors bear
CRD 0 450.1A, internal
General implementation
Environmental costs
Protection

HEO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP)
functions. HEO also provides technical and administrative support to DOE associated with the PSRP program including
Natural Resource Trustee activities.

e MSC shall provide annual updates of the Hanford Site National Environmental Policy Act (NEPA) Characterization

Report.

e Hanford Site contractors shall provide to MSC appropriate environmental data for its facility and operable units to
support Hanford Site assessments and preparation of the Hanford Site NEPA Characterization Report.
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28 I/S Meteorological and Provide Receive Receive Receive Receive Receive |Receive Funding provided
Climatological Services |service to |service service service from |service service |[service by DOE -EM to
Site fromand |fromand |and provide [from and |from and |from and MSC for the cost of
contractors |provide provide input to provide provide |provide services, except for
input to input to MSC input to inputto |inputto special-use
MSC MSC MSC MSC MSC information
requested by Site
contractors

The Hanford Meteorological Monitoring System includes 30 monitoring stations on the Hanford Site and provides accurate

and timely weather information that enable safe conduct of activities and emergency response.

e MSC shall provide all standard, weather-related information for Hanford Site contractors, providing detailed around-the-
clock, easily retrieved and understood, real time meteorological data. This includes forecasts, heat indices, historical

information, etc.
e MSC shall maintain and operate the Hanford Meteorological Monitoring system. MSC may be requested to provide

special-use information by Site contractors.
e Hanford Site contractors shall request and provide requirements for service.




222-S LAS&T Contract No. DE-AC27-10RV 15051
Conformed thru Contract Modification No. 075
Interface Type of Activity (S'\gfvci;ce PNNL PRC TOC WTP RCCC Cilier Siige Requirements Cost Allocations
Number | Interface (Interface) Provider) Users a
29 | Environmental Receive Receive Receive Receive Receive Receive |Receive |DOE O 458.1458.1 |[Funding provided
Surveillance input from |information (information |information |information (informati |informatio [CRD O 450.1A by DOE -EM to
and provide|from and  |from and  |from and fromand |onfrom |nfrom Clean Water Act  |MSC for program
information |provide provide provide input|provide and and Clean Air Act administration;
to Site input to input to to MSC input to provide |provide Hanford Site
contractors |MSC MSC MSC inputto |inputto contractors bear
MSC MSC as internal
applicable implementation and

request for services
costs.

Environmental Surveillance consists of far-field multimedia environmental monitoring to measure the concentration of

radionuclides and chemicals in environmental media and assess the integrated effects of these materials on the environment
and the public.
e MSC shall assess impacts and risks of contaminants on human health in order to prepare the annual Hanford Site

Environmental Report and the Hanford Site Environmental Surveillance Master Sampling Schedule; and align the
surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities

at the Hanford Site.

e MSC shall assess impacts and risks of Hanford contaminants on human health and the environment in support of
Hanford cleanup activities as requested. Data and analysis shall be made available to the Hanford risk assessment
activities.

e Hanford Site contractors shall provide appropriate input to support MSC preparation of the annual Hanford Site
Environmental Report and Hanford Site Environmental Surveillance Master Sampling Schedule
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30 I/S Ecological Monitoring  |Provide Receive Receive Receive Receive Receive |Receive |Endangered Funding provided
and Compliance — Site |[service to |service service service from |service service |[service Species Act by DOE —-EM to
Wide Site fromand |fromand |and provide [fromand |from and |from and |Migratory Bird MSC for program
contractors |provide provide input to provide provide |provide |Treaty Act administration;
input to input to MSC input to inputto |inputto |Hanford Site ecological reviews
MSC MSC MSC MSC MSC as |Resource are a usage-based
applicable |Management Plan |service.

Hanford Site
contractors bear
internal
implementation and
request for services
costs

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory
requirements; Biota is monitored to access the abundance, vigor, or condition, and distribution on the Hanford Site.

MSC shall:

e Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment
and monitor the abundance, vigor, and distribution of plant and animal populations on the Hanford Site. This includes
baseline surveys of protected biological resources, species, and habitats within key areas of the Hanford Site where the

majority of routine operations and clean-up are conducted.
Conduct ecological compliance reviews for Hanford Site contractors.

Ecological reviews that are required to be conducted outside the Hanford alternate work schedule will not charge
overtime to OHC projects.

Hanford Site contractors shall:
e Allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and samples.
e Provide ecological information to the MSC from their sampling activities such as CERCLA/RCRA risk assessments
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31 I/S Cultural and Historic Provide Receive Receive Receive Receive Provide |Receive |National Historic Funding provided
Resource Program service to [service service service from |service inputto |service Preservation Act  |by DOE —EM to
Site fromand |fromand |and provide |fromand |MSC from and |(NHPA), American |MSC for program
contractors |provide provide input to provide provide |Indian Religious administration;
input to input to MSC input to inputto  |Freedom Act cultural reviews are
MSC MSC MSC MSC as |Archaeological a usage-based
applicable |Resources service.Hanford Site
Protection Act contractors bear
Native American internal

Graves Protection
and Repatriation
Act

implementation and
request-for-services
costs

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic
resources, and documents and addresses any real or potential Site-wide issues and their impacts; and assures compliance
with associated laws, DOE directives, and legally-binding agreements.

e MSC shall monitor and support the resource protection activities of Hanford Site contractors; coordinate surveys
performed to document the occurrence of protected resources; evaluate and document impacts to protected resources;
perform NHPA Section 106 Reviews for Hanford Site contractors; maintain, establish procedures for and manage
Hanford Site cultural and historic resource site files (hard copy and electronic) and associated compliance project files for
all such work that occurs at the Hanford Site; and curate files and artifacts in accordance with 36 CFR 79.

e Hanford Site contractors shall provide information to the MSC necessary to perform NHPA Section 106 Reviews for their
scope of work, and provide to MSC information and materials to support PNNL execution of the Comprehensive Land
Use Plan’s (CLUP) Cultural & Historic Resource Program Plan. In particular, mission contractors (who meet 36 CFR 61
standards and guidelines) shall utilize the PNNL project records and files for background research.
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32 I/S Radiological Site Provide Receive Receive Receive Receive Receive |Receive |DOE and national |Usage-based
Services (RSS) service to |service service service from |service service [service |quality control service reimbursed
Site from MSC |from MSC |MSC from MSC |from from MSC |requirements by the user
contractors MSC

Radiological Site Services (RSS) is a fully-integrated and documented set of radiological support programs which provide the
technical support, dosimetry, data, and records necessary to demonstrate compliance with required radiological monitoring
and to verify the adequacy of Site radiological control programs in protecting the health and safety of workers, the public, and
the environment. The RSS includes the Hanford External Dosimetry Program, the Hanford Internal Dosimetry Program, the
Hanford Radiological Instrumentation Program, and the Hanford Radiological Records Program.

MSC shall provide:

* Accredited external dosimetry services, including technical support, documentation, and dosimeters, based on the types
and quantities of external dosimetry required by all key customers.

* Accredited internal dosimetry services, including technical support, documentation, and analyses, based on the types
and quantities of internal dosimetry required by all key customers.

» Calibration, maintenance, and repair services for a broad range of portable and semi-portable radiological
instrumentation, including technical support and documentation, based on the types and quantities of portable and semi-
portable radiological instrumentation calibration, maintenance, and repair services required by all key customers,

* Management and preservation of current and former radiation monitoring records for DOE (and predecessor agencies)
employees, Hanford contractors, sub-contractors, and visitors, including records of existing and past Hanford Site
radiation dosimetry policies and practices.

Hanford Site contractors shall request, and provide requirements for, service.
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Number | Interface | (Service — Mandatory) (Service Provider) FRE o S oG Users Flstemes G milpeilen:
33 S Analytical Services Provide service to Site |Receive Receive Optional [Optional |Receive |WAC 173-50, Sample Analysis is
(Chemical and Low- contractors service service from service  |Accreditation of a usage-based
Level Radiological from and |and provide from and |Environmental service reimbursed
Analysis) provide input to provide |Laboratories by the user; WSCF
input to MSC inputto |WAC 173-40, Air |Laboratory fixed
MSC MSC as |Operating Permit |costs for
applicable maintaining the
facility in a ready-
to-serve capacity
are at no cost to
Hanford Site
contactors
Analytical Services performs chemical and low-level radiological analysis on a variety of sample media. These services are
performed at the Hanford Waste Sampling and Characterization Facility (WSCF).
e MSC shall operate the WSCF.
e Hanford Site contractors shall request analytical services as needed.
Interface | Type of Activity MSC Other Site . .
Number | Interface | (Service - Mandatory) (Service Provider) FRE o S o Users Flstemes G milpeilen:
34 S Biological Controls Provide service to Site |Receive Receive Receive Receive |Receive |WAC Chapter 16- |Basic service
contractors service service from [service service [service |752 funded through
fromand |and provide |fromand |from and |from and [CRD O 450.1A, MSC; provided at
provide input to provide provide |provide |Environmental no cost to Hanford
input to MSC input to inputto |inputto |Protection Program|Site contractors.
MSC MSC MSC MSC as |DOE O Hanford Site
applicable |458.1458.1, contractors may
Radiation request additional
Protection of the  |services beyond
Public and the direct funded basic
Environment service as a usage-

based service

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests. The program
controls vegetation on approximately 2000 acres, traps and removes animals, and eliminates insect infestations.

e MSC shall provide a Hanford Site-wide biological control program.

e Hanford Site contractors shall request support as needed.
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Interface: | Typsof Activity (Sl\gfv(i;ce PRC TOC WTP Rccc | OtherSite | g ilirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
35 S Crane and Rigging Provide Receive Receive N/A Optional  |Receive DOE-RL-92-36, Rev. |Usage-based service
service to service from |service from service from |1 reimbursed by the
Site and provide |and provide and provide user.
contractors  |input to input to MSC input to MSC
MSC as applicable
(Optional for
PNNL)
The Crane and Rigging is a centralized pool of equipment and manpower for the Hanford Site.
e MSC shall provide a mobile crane pool, a regulated and non-regulated guzzler; coordinate rental and movement of cranes,
preventative maintenance inspections and scheduling of necessary repairs; and supervises crane crews.
e Hanford Site contractors shall request and provide requirements for service.
- MSC i
Interface | Type of Activity : Other Site . :
Number | Interface | (Service - Mandatory) Igf;%:% PRC TOC WTP RCCC Users Requirements Cost Allocations
36 S Facility Services Provide Receive Receive N/A N/A Receive CRD 0O 430.1B, Real|Usage-based service
service to service from |(limited) service from |Property Asset reimbursed by the
Site and provide |service from and provide |Management user.
contractors  |input to and provide input to MSC
MSC input to MSC as applicable
(N/A for
PNNL)

Facility Services is a central maintenance function for non-radiological facilities.

e  MSC shall provide management and administrative oversight for all requested facility activities, including planning and
directing the work. MSC shall provide for the following facility services in support of the Hanford Site projects and
contractors: facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical,
sheet metal, instrumentation, cement finishing, glazier work, custodial, locksmith, movers, equipment calibration, and
HVAC maintenance and repair.

e PRC and other Site users shall request and provide requirements for service.

e TOC shall only receive Refrigerated Equipment Service, floor service and Movers Service from and provide input to MSC
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- MSC i
Interface | Type of Activity : Other Site . .
Number | Interface | (Service - Mandatory) Igf;%:% PRC TOC WTP RCCC Users Requirements Cost Allocations
37 S Motor Carrier Services |Provide Receive Receive N/A Optional  |Receive CRD 0 460.1B, Usage-based service
service to service from |service from service from |Packaging and reimbursed by the
Site MSC MSC and provide | Transportation user.
contractors input to MSC |Safety
as applicable |[CRD O 460.2A,
Departmental
Materials
Transportation and
Packaging
Management

Motor Carrier Services provides centralized pool of vehicles and drivers for the on-site or local transportation of freight
including hazardous material at the Hanford Site, including radioactive materials and radioactive/mixed waste.

e MSC shall manage, schedule, and conduct motor carrier services.

e MSC shall maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local transportation of
freight including hazardous and radioactive materials at the Hanford Site.

e Hanford Site contractors who are customers of this service prepare the waste for transport including shipper/receiver
agreement documents, transportation documents for packaging, transportation and receipt by the receiving facility.
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Interface | Type of Activity (S'\gfvci;ce PRC TOC WTP RCCC Other Site Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
38 S Fleet Services Provide Receive Receive N/A Optional  |Receive 41CFR102-34, Motor|MSC bears the cost
service to service from |service from service from |Vehicle Management|of basic service as
Site and provide |and provide and provide |41CFR109-38, Motor|defined below and in
contractors  |input to input to MSC input to MSC | Equipment the MSC for
MSC as applicable |Management acquisition, control,

assignment, and
disposal of DOE fleet
equipment and GSA
vehicles. Fleet
facilities
maintenance,
operations support,
consumables, fuel
delivery,
maintenance, parts,
and labor for the
DOE fleet are a
usage-based service

Fleet Services administers and manages a fleet of motorized vehicles and equipment including, but not limited to sedans,
pickups, vans, busses, ambulances, tractors, flatbeds, dump trucks, tool vans, utility maintenance vans, cab and chassis,
trailers, forklifts, cranes, generators, compressors, excavators, frontend loaders, dozers, wreckers, and fuel tankers.

MSC shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and
DOE-owned vehicles/equipment; perform vehicle and equipment repair and modification services as required (e.g., in the
200 area); and perform record-keeping, vehicle assignment, ensuring vehicle utilization, and excess/disposal of fleet
vehicles and parts. Some vehicles are designated as “regulated” due to contamination and are required to be serviced
within radiologically-controlled areas.

MSC shall provide and execute the DOE approval of equipment/vehicle procurements when necessary.

Hanford Site contractors shall request and provide requirements for service and those using Fleet Services shall provide

report input such as the Transportation Management Scorecard.
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Interface Type of Activity (Sl\c/alfvci:ce PRC TOC WTP RCCC Other Site Requirements Cost Allocations
Number | Interface | (Service - Optional) Provider) Users a
39 P/S Railroad Services Coordinate | Request Request Request Request | Request CRD 0 460.1B Usage-based
service service service service service service and applicable service reimbursed
from MSC | from MSC from MSC | from from MSC regulations of the by the user.
MSC Federal Railway
Administration(49
CFR Parts 200-
268)

The Hanford railroad system consists of approximately 40 miles of Class Il track and one signal crossing between Horn

Rapids Road and the 200W Area..

e MSC determines requirements for future use on the Hanford Site and coordinates with Hanford Site contractors,
projects, and off-Site entities prior to and during any on-site rail movements, including placement of “flaggers” at
necessary intersections, taking proper security actions, and making Hanford Site notifications.

e Upon DOE direction, MSC shall maintain and operate the rail system on the Hanford Site.

e Hanford Site contractors shall request and provide requirements for service to the MSC.

Activity MSC :
'“Ler:fg:f llg’epr‘fagfe (Service - (Service PRC TOC WTP RCCC Otﬂ‘:;ri”e Requirements | Cost Allocations
Mandatory) Provider)
40 S Roads & Grounds Provide Receive Receive Receive Receive Receive CRD O 430.1B, Basic service
service to service from |service from |service from |service service from |Real Property funded through
Site and provide |and provide |and provide |from and |and provide |Asset Management|MSC; provided at
contractors  |input to input to MSC |input to provide input to MSC no cost to Hanford
MSC MSC per input to (except Site contractors.
ICD12 - MSC PNNL off Hanford Site
Roads Hanford Site) contractors may

request additional
services for facility
specific services,
such as, snow
removal on
sidewalks
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Roads and Grounds consist of road maintenance, 24/7 snow removal, traffic management, and common grounds
maintenance service for the Hanford Site.

e MSC shall maintain primary and secondary Hanford Site roadways, to include patching/paving, striping, and other
services; perform maintenance of common grounds; and make recommendations to restrict access and make the
appropriate notifications of restricted access or closure to DOE and other Hanford Site contractors in the event that
roads are unsafe for travel. MSC shall remove snow at primary and secondary roads and at designated facilities,
parking lots, and walkways.

e Hanford Site contractors may request roads and grounds services for their facilities.
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Activity MSC :
'“Ler:fggf |Ityepr?agg (Service — (Service PRC TOC WTP RCCC Otﬂ‘:;ri”e Requirements Cost Allocations
Mandatory) Provider)
41 P/S Electrical Provide Receive Receive Receive Receive  |Receive DOE guidance on 2005 |Basic service
Transmission, service to service from |service from |service from |service service from |Energy Policy Act funded through
Distribution, & site and provide |and provide |and provide |from and |and provide |BPA Network Integrated|MSC; provided at
Energy Management |contractors  |input to input to MSC |input to provide input to MSC |Transmission Service |no cost to Hanford
MSC MSC per input to Agreement Site contractors.
ICD 11 - MSC DOE O 430.2A Direct, mission-
Electricity Electric Reliability related upgrade
Standards projects are sub-

BPA Outage Planning

Process

contracted by MSC
and paid by the
requesting Hanford
Site contractor.

Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical utility
consisting of a system for providing power to the facilities at the Hanford Site.

MSC externally supplies electrical power to Hanford Site contractors.
MSC shall coordinate with other Hanford Site contractors to obtain the following:
- Energy cost and consumption data for the Annual Energy Conservation Performance Report.

- Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption date entry to EMS4
database.

- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan.
- Facility electrical load information for the annual electrical load forecast.

- Other facility electrical or energy information, as needed.

e Hanford Site contractors shall provide input for EMS4 database, annual Energy Conservation Performance Report,
Emergency Conservation Plan, and annual electrical load forecast.
e Hanford Site contractors may enter into a service-provider relationship with the MSC and/or other utility providers for the
operation, maintenance, and/or closure of all or part of their internal utility systems.
e Hanford Site contractors shall protect Hanford Site systems against disruption and damage during performance of work

and support Hanford Site utility operations, maintenance, and closure of a service where appropriate.

Notes:

e The interface point between the MSC electrical distribution system and the Hanford Site contractors’ facilities electrical
system is routinely the connection at the secondary side of the building service transformer (MSC also owns the electrical
meters). However, there may be some facilities where the systems interface is located at a different connection point.
The interface points are identified on the electrical utility switching system diagram drawings.

e The 300 Area electrical substation and electrical distribution system will be owned by the RCCC. The RCCC may request
MSC to operate and maintain the 300 Area substation and distribution system on a work order basis. Upon completion of

the RCCQC, or as directed by DOE, the substation/distribution system may be reassigned to the MSC.

J-42
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Activity MSC .
Iﬂhegggf I-r:%/epr?ag]; (Service - (Service PRC TOC WTP RCCC Oth;rSs'te Requirements Cost Allocations
Mandatory) Provider)

42 P/S Water System Provide Receive Receive Receive service|Receive |Receive WAC 246-290, Group|Hanford Site-wide
service to service from |service from (from and service  |service from |A, Public Water water upgrades
site and provide |and provide |provide input to [from and |and provide |Systems and Basic Service
contractors  |input to input to MSC |MSC per ICD |provide |inputto MSC |WAC 246-291, Group |are funded through

MSC 01 —Raw Water |input to B, Public Water MSC; provided at
and ICD 02- |MSC Systems no cost to site
Potable Water WAC 246-292, Water |contractors. Direct,

Works Operator mission-related
Certification upgrade projects
WAC 246-294, are paid for by the
Drinking Water Site contractor
Operating Permits requiring the

CRD O 430.1B, Real |upgrade. For
Property Asset water systems
Management outside of the

MSC, water system
contaminant
monitoring
management is a
usage-based
service reimbursed
by the user. Water
permits for Hanford
Site contractors’
new facilities is a
usage-based
service.




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 075

The Water System function is a water utility service (the geographic areas to be served are the 100, 600, and 200 Areas). The
300 Area and 100N Area water systems are within the scope of the RCCC, along with the 30-inch concrete line supplying the
100F and 100H Areas, and all distribution piping connecting to the concrete main water lines supplying the 100F, 100H, 100D,
100N, and 100B Areas.

e MSC shall manage the water system in accordance with agreements negotiated with the Hanford Site contractor being
served and in accordance with guidance documents cited in state regulations for water systems; and maintain the existing
Water System Master Plan. The Plan shall document a strategy for managing repairs, life extensions, replacements, and
deactivations for facilities and equipment for the water systems within the scope of this contract over a ten year planning
horizon.

e  MSC shall provide a “purveyor” (per the Washington Administrative Code and other state regulations) for MSC water
systems.

e MSC shall be responsible for all aspects of the water distribution system only up to and including the first off-valve or
demarcation point outside the customer’s facility or complex of facilities. The customer or facility maintains all
responsibility for lines downstream of this agreed-upon point. On side-by-side multiple valve isolations and backflow
assemblies, the facility assumes responsibility from the discharge side of the downstream isolation valve. For WTP, the
demarcation point is the premise isolation backflow prevention at the fence line. For PFP, the demarcation point is the
premise isolation backflow assembly.

e MSC shall perform, as requested, backflow preventer testing, water system contaminant monitoring management, and
pipeline sanitization for other Hanford Site contractors (e.g., water systems outside of MSC):

Hanford Site contractors shall input to the Water System Master Plan and negotiate agreements for water utility service.

e  PRC shall identify priority water line upgrades which would prevent further ground water degradation; MSC shall perform
priority water line upgrades to prevent further ground water degradation

e Upon completion of the RCCC, or at the direction of DOE, the 300 Area water system may be reassigned to the MSC.

Note: The 100K Area and 400 Area Water Systems will be operated and maintained by the PRC.
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Activity MSC ;
l“herggz? I;lw-%/epr?agfe (Service - (Service PRC TOC WTP RCCC Otszgrss'te Requirements Cost Allocations
Mandatory) Provider)
43 P/S Sewer Systems Provide Receive Receive Optional Receive Receive WAC 246-272, Hanford Site-wide
service to service service service service 272A, 272B, Large | sewer upgrades

Site from and | from and fromand | from and On-site Sewage and Basic Service
contractors provide provide provide provide Systems; WAC are funded through

input to input to input to input to 173-224, Sanitary | MSC; provided at

MSC MSC MSC MSC Sewers no cost to Hanford

Site contractors.
Direct, mission-
related upgrade
projects are paid
for by the Hanford
Site contractor
requiring the
upgrade.

Hanford Site
contractors are
responsible for
facility-specific
upgrades or new
facilities sewer tie-
ins under their
control. Sewer
permits for
Hanford Site
contractor new
construction or
project upgrades
are a usage-based
service.
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Sewer system operations provide sewer pumper truck services and collection of sewage through piping for treatment and
disposal in subsurface soil absorption systems. The geographic areas to be served are the 600 Area and 200 Area. The
100N Area sanitary sewer system, -100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF sanitary sewer
holding tanks, and the 300 Area sanitary sewer system are within the scope of the RCCC. Additionally, the RCCC pipes

waste directly to the lagoon from the 100 Area operations.

MSC shall operate the Hanford Site sanitary sewer systems, including compliance sampling; maintenance of support
structures, systems, and components; and performance of sewer administration duties in accordance with the State
of Washington sanitary sewer regulations.

MSC shall update the existing Sewer System Master Plan. The Plan shall document a strategy for managing
repairs, life extensions, replacements, and deactivations for facilities and equipment for the sewer systems within the
scope of this contract over a ten year planning horizon and shall be updated every two (2) years.

MSC shall coordinate termination of 100N lagoon use with RCCC and determine alternate disposal operations for
pumped sewer system waste.

Hanford Site contractors shall provide input to the Sewer System Master Plan.

Legacy facilities that are returned to service will be treated as a base, unless special circumstances require facility
upgrades.

Notes:

The 100N Area sanitary sewer system, 100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF
sanitary sewer holding tanks, and the 300 Area sanitary sewer system are excluded from the scope of this Contract.
These sewer systems are within the scope of the RCCC. Additionally, the RCCC pipes waste directly to the lagoon
from the 100 Area operations. Currently, waste pumped from area sewer systems are deposited in that lagoon and
are expected to be operated by the MSC until a replacement is in service. Upon completion of the RCCC, or at the
direction of DOE, utilities assigned to the RCCC, may be reassigned to the MSC.

The 100K Area and 400 Area sanitary sewer systems will be operated and maintained by the PRC.
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Activity MSC ;
l“f;:g:? I-r:%/epr?ag]; (Service - (Service PRC TOC WTP RCCC Otﬂ':;rss'te Requirements Cost Allocations
Mandatory) Provider)
44 S Sanitary Waste Provide Receive Receive Optional Receive Receive Delivery of and
Management and service to service service service service disposal of
Disposal Site from and | from and from and | from and sanitary waste for
contractors provide provide provide provide dumpsters is
input to input to input to input to provided at no cost
MSC MSC MSC MSC to Hanford Site
(PNNL on Contractors,
Hanford Delivery and
Site) disposal of

sanitary waste for
roll off boxes is a
usage based
service reimbursed
by the user

Sanitary Waste Management and Disposal function consists of waste collected from on-site dumpsters and transport to
off-site landfills for disposal. This includes management and oversight of Hanford sanitary, inert and demolition waste
landfills that are currently in operation or closed.

e MSC shall pick-up, inspect, and dispose of non-radioactive, non-hazardous dry waste.

e Hanford Site contractors shall request and provide requirements for service.
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Site Business Management
Activity MSC ;
intertace | T¥be of | ervice — Mandatory | (Service PRC TOC WTP Rece | OTTSIe | Requirements | Cost Allocations
and Interface) Provider)
45 I/S Land-Use Planning Provide Request | Request Request Request | Receive CRD 0 430.1B, MSC bears the
and Management service service service service service service from | Real Property cost burden of
from MSC | from MSC | from MSC | from MSC | and provide | Asset Management | program
(Service mandatory and and and and input to administration;
only for site selection provide provide provide provide MSC, as Hanford Site
and excavation input input input per input applicable contractors bear
permits) ICD 09 — internal
Land for implementation
Siting costs. Excavation
permits are
provided as a
usage-based
service.

Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific parcels)

and management (including day-to-day implementation of the Comprehensive Land Use Plan [CLUP]).

e MSC shall perform management of real property at the Hanford Site for DOE and coordinate the use of real property
among Hanford Site contractors. MSC shall perform a range of real property activities, such as conducting land-use
planning for areas and specific parcels; conducting reviews and integrating land-use requests for all new facilities,
infrastructure systems, land improvements, or change of land use; conducting land management activities, including
day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse of land; and
conducting real estate activities in the out-grant and disposal of real property or interests therein.

e MSC shall implement the CLUP as directed or interpreted by DOE. MSC shall assess the need for updating the
existing or developing new Area Management Plans and Resource Management Plans. In coordination with other
Hanford Site contractors, the MSC shall develop new plans and update existing plans where applicable.

e MSC shall administer and manage the Site Selection and Excavation Permit process.
e MSC shall monitor and assess the use of real property to assure compliance with restrictions, such as institutional

controls.

e MSC shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and

characterizing land, monitor misuse of property or encroachments, identifying orphan or unknown land uses (e.g., non-
pristine land, hazards, and waste sites), dispositioning non-permitted activities; and tracking and documenting land-use
occurrences and activities.

Hanford Site contractors shall support the land-use planning and management program as administered by the MSC,
including providing input to the Ten Year Site Plan (TYSP).

MSC shall develop the TYSP for the Hanford Site in coordination with other Site contractors.

J-48
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
46 I Long-term Receive Deliver Deliver Deliver Deliver N/A Hanford Site MSC bears the
Stewardship input from input to input to input to input to Comprehensive cost burden of
Site MSC MSC MSC per MSC Environmental program
contractors ICD 09 — Response, administration;
Land for Compensation, and | Hanford Site
Siting Liability Act of 1980 | contractors bear
(CERCLA) internal
Records of implementation
Decision. costs. Cost for
Hanford Site sites transferred
Resource (post-remediated)

Conservation and
Recovery Act
(RCRA) Post
Closure Plans.
CERCLA 5-Year
Review criteria.

to MSC are the
responsibility of the
MSC. Transition
costs are the
responsibility of the
respective Hanford
Site contractor.
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Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to
prevent exposures to any potential residual contamination and waste, such as surveillance activities, record-keeping
activities, inspections, groundwater monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed
buildings or facilities, maintenance of other barriers and containment structures, access control, and posting signs.

e QOther prime contractors’ role is to provide input to the MSC by preparing an LTS Transition and Turnover Package
(TTP) in accordance with the approved TTP template.

* MSC shall provide for integrated planning of LTS for the entirety of the Hanford Site.

e MSC shall prepare and maintain the Hanford Long-Term Stewardship Plan, the Long Term Surveillance and
Maintenance Plan.

* MSC shall coordinate with DOE-RL and Hanford Site contractors to compile the results of the annual Hanford Site-
wide institutional controls assessment and to conduct the Hanford Site-wide Comprehensive Environmental
Response, Compensation, and Liability Act of 1980 (CERCLA) 5-year reviews including comment response, interim
documentation, and lessons learned.

* MSC shall execute LTS for those portions of the Site assigned to the MSC.
* Hanford Site contractors provide information for the Hanford Long-Term Stewardship Program Plan, Long-Term

Stewardship Surveillance and Maintenance Plans,Annual NEPA Mitigation Action Plan Accomplishments, IC Plan,
CERCLA 5-year reviews, Site Transition Plans And annual site-wide institutional controls assessment.

¢ Hanford Site contractors will coordinate with the Hanford LTS Program Plan and provide input to the LTS Transition
and Turnover Packages for a given parcel or segment of land to DOE and concurrently to the MSC.

¢ Hanford Site contractors shall coordinate with the MSC in development of CERCLA RODs including institutional
controls to achieve consistency with the LTS Plan.

* Hanford Site contractors shall provide information for the Hanford Site Institutional Controls Plan (ICP) in accordance
with Hanford Site CERCLA Records of Decisions and Hanford Site RCRA post closure plans, and RCRA Permit
Corrective Action Modifications.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
47 | Facility Information Receive Deliver Deliver Deliver Deliver Deliver CRD O MSC bears the cost
Management input from input to input to input to input to input to 430.1B, Real burden of program
System (FIMS) Site MSC MSC MSC MSC MSC, as Property Asset | administration;
contractors applicable Management Hanford Site
contractors bear
internal
implementation costs

DOE uses FIMS as the Complex-wide real property database for real property which provides an inventory and

management tool that assists with planning and managing real property assets. FIMS is centrally managed at DOE

Headquarters.

e MSC shall manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be
responsible for collecting data from Hanford Site contractors in order to meet all mandatory reporting requirements.

e Hanford Site contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for
spatial data.
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Interface Type of Activity Other Site - g
NUmber Interface (aiees) MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
48 | Hanford Site Receive Deliver Deliver Deliver Deliver Deliver input MSC bears the
Structures List and input from input to input to input to input to to MSC cost burden of
Hanford Waste Site | Site MSC MSC MSC per MSC program
Assignment List contractors ICD 09 — administration;
Land for Hanford Site
Siting contractors bear
internal
implementation
costs

The Hanford Site Structures List (List) and Hanford Site Assignment List Is the integrated, central inventory of Hanford
facilities, structures, and waste sites. DOE Hanford uses these lists for integrated planning of baselines, cost-estimating,
reporting DOE Gold Chart metrics, establishing assignment of responsibility for each facility and waste site to Site
contractors, support to FIMS, HSTD (Hanford Site Technical Data Base), Caretaker, and WIDS. This activity provides for

maintenance, configuration control, and upgrading of the Lists.

e MSC shall maintain the Hanford Site Structures List and Hanford Waste Site Assignment List serving as

Administrator of the data, and is responsible for the platform for the data and Site-wide reporting.

e MSC shall be responsible for the Site-wide configuration control process, and shall be responsible for collecting data
from Hanford Site contractors in order to meet all mandatory reporting requirements.
e  Proposed changes in assignment of facilities must be ratified by DOE.

Hanford Site contractors deliver facilities, structures, and wastes site data and input to the Hanford Site Structures List
and Hanford Waste Site Assignment List.

The Hanford Site contractors shall provide data and support to the MSC, for the Hanford Sites contractor’s facilities,
waste sites and activities, to support maintenance of the Hanford Site Structures List and Hanford Waste Site Assignment
List, Hanford Site contractors supplying information/ data are responsible for data quality.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations

49 | Condition Receive Deliver Deliver Deliver Deliver Deliver input MSC bears the

Assessment input from input to input to input to input to to MSC cost burden of

Surveys (CAS) Site MSC MSC MSC MSC program
contractors administration;

Hanford Site
contractors bear
internal
implementation
costs

CAS is used to assess the current material condition of its facilities, structures, systems, and equipment, and documents
maintenance deficiencies. The assessment information for each assessed item is entered into the Condition Assessment
Information System (CAIS), which provides an estimate of maintenance upgrade costs.

e MSC shall manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS
inspection program in order to accurately evaluate the existing state of specific facilities and identifying the deferred
maintenance liability.

e MSC shall coordinate all of the necessary inspection activities with the various site contractors that have eligible
facilities for CAS inspections.

e MSC shall make the CAS data available to the mission contractors.
e Hanford Site contractors shall enable access to MSC for conducting on-site condition assessments.
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Activity MSC ;
'ﬁfﬂg:‘f Iltyepr?a‘é; (Service - (Service PRC TOC WTP RCCC O‘Bg;rss”e Requirements | Cost Allocations
Mandatory) Provider)
50 I/S Geospatial Provide Receive Receive Receive Receive Receive MSC bears the
Information service to service service service service service from cost burden of
Management Site from and | from and from and from and | and provide program
contractors | provide provide provide provide input to MSC, administration;
input to input to input to input to as applicable Hanford Site
MSC MSC MSC MSC contractors bear

internal
implementation
costs. Hanford Site
contractors may
request business-
specific map
services as a
usage-based
service.

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the
earth) supports the execution of requirements for worker health, land use planning, emergency response, etc., and is
available to all Hanford Site contractors.
e MSC shall develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation
Plan (H-GIS) to ensure that all spatial data, information and documentation required for accomplishing the Hanford
Site missions are captured, managed, and preserved.
e The MSC shall provide general and business-specific Hanford Site maps, and act as a central geospatial
clearinghouse to coordinate, capture, manage, and share geospatial information, including management of the
Hanford Geographical Information System (HGIS).

¢ Hanford Site contractors deliver data to MSC and input to Comprehensive Data/Site Management Strategy for
spatial data.
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Activity MSC .
l“f;:g:? I-r:%/epr?ag]; (Service - (Seryice PRC TOC WTP RCCC Otn':;rss'te Requirements Cost Allocations
Mandatory) Provider)
51 I/S Property Systems/- Provide Receive Receive Optional Optional | Receive MSC bears the
Acquisition & service to service service service from cost burden of
Materials Site from and | from and and provide program
Management contractors | provide provide input to MSC, administration;
input to input to as applicable Hanford Site
MSC MSC (PNNL DOE- contractors bear
EM owned internal
equipment) implementation

costs and any
costs associated
with delivery of
excess materials to
the central
recycling and turn-
over of excess
property for
disposition

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized
personal property management functions, such as recycling of precious metals and processing equipment that is no
longer needed through the excess property system. Tracking of all DOE-owned, Contractor-managed property (Site-
wide) is accomplished by means of decentralized data entry into the primary property management site-wide database
(Sunflower Asset Management System [SAMS]). The Program also manages the centralized storage and staging of
equipment and inventory through the use of various on-Site warehouses.

e MSC shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for
tracking of accountable personal property, management of the property management database (Sunflower Asset
Management System [SAMS], including providing Site-wide property management reports) and other related

systems; central recycling; excess property dispositioning; and equipment transfers and loans.

e MSC shall manage the (on-site) “stores” inventory warehouses. As required, the MSC shall provide for delivery of
inventory items to on-Site locations managed by other contractors. MSC shall manage the supply chain, and
evaluate Site-wide demand, usage trends, and programmatic requirements to act as lead in the reduction of existing
line item site inventory to the lowest achievable levels.

e Hanford Site contractors deliver input to MSC to include warehouse requirement needs, Property Information Data
Systems (PIDS) data, and Contractor Balanced Scorecard Report data; and deliver property no longer required.
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Pension
Interface | Type of Activity and Other Site . Cost
Number | Interface | (Interface) Savings MSG RS TOGC U RCCC Users Requirements Allocations
Committee
52 I Hanford Receive Sponsor Sponsor Sponsor Sponsor Sponsor PNNL Employee MSC bears the
Site input from and receive | and deliver | and deliver | and deliver | and deliver Sponsor Retirement cost burden of
Pension sponsoring | input from input to input to input to input to and deliver | Income program
Plan Site Pension Pension Pension Pension Pension input to Security Act administration.
(HSPP) contractors | and and and and and Pension Financial Contributions
and Savings Savings Savings Savings Savings and Accounting are allocated
Hanford provide to Committee | Committee | Committee | Committee, | Committee Savings Standards to the
Site MSC HSPP only Committee | Internal participating
Savings Revenue Code | sponsors
Plan Internal (Hanford Site
(HSSP) Revenue contractors)
Service
Hanford Regulations
Employee FAR 31.205
Welfare DEAR
Trust 970.3102-2
(HEWT) e MSC shall provide administration for the HSPP, HSSP, and HEWT.
¢ Hanford Site participating sponsors provide funding and deliver input to the Pension and Savings Committee whose decisions are
provided to the MSC.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
53 I/S External Affairs Provide Support MSC Support Support Support Support MSC bears the
service and MSC MSC MSC MSC as cost burden of
receive applicable program
support administration;
from Site Hanford Site
contractors contractors bear
internal
implementation
costs

External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site tours.

e MSC shall work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford Site tours and
visits to projects/facilities by external parties as requested.

e MSC shall provide transportation, badging coordination, working with other Site contractors, as needed, and
providing guides/speakers, handouts, and refreshments, as appropriate or as requested.

e Hanford Site contractors shall provide technical staff support to MSC when their facilities or waste sites are visited,
to include guides/speakers, and handouts, when the tour involves respective Hanford Site contractor workscope.

e  MSC shall support DOE’s management of the Hanford web site.
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Interface Type of Activity M PR T WTP R Other Site R i All i
Number Interface tertee) SC C OoC CCC Users equirements Cost Allocations
54 | External Reviews Receive Support MSC Support Support Support Support MSC bears the
support MSC MSC MSC MSC as cost burden of
from Site applicable program
contractors administration;

Hanford Site
contractors bear
internal
implementation
costs

External Reviews provides support to DOE during audits and assessments from outside entities having oversight
responsibility for DOE-RL and DOE-ORP and their contractors. These entities include the Defense Nuclear Facilities
Safety Board, the Government Accountability Office, the DOE Office of Inspector General, and other governmental and
Department of Energy oversight organizations, such as the Office of Health, Safety, and Security and Office of

Enforcement.

e The MSC shall support DOE-RL and DOE-ORP in hosting staff from auditing and assessing organizations,
providing or coordinating required presentations, responding to information requests, and by providing required
subject matter experts to respond to questions and information requests.

e Hanford Site contractors shall provide support to MSC, as directed by DOE, in their External Reviews
responsibilities.
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ok e (s'\gfv(i:ce PRC TOC WwTP | Rccc | OhersSite | gpequirements | Cost Allocations
Number Interface (Service — Optional) Provider) Users q
55 S Courier Services Provide Receive service | Receive Receive Receive Receive Usage-based
service to from MSC service service service service service

Site from from from from reimbursed by

contractors MSC MSC MSC MSC, as the user.

applicable

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated

instruments, medical samples, equipment to be repaired, and essential (time-sensitive, critical) documents.

e MSC shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum,
blood samples, medical records, etc.), calibrated instruments, new or used office machines to and from repair
facilities, and pickup and shredding of classified documents.

¢ Hanford Site contractors shall request and provide requirements for service.

Activity
(Service — MSC
Interface Type of Large Volume: ; Other Site . .
Number Interface Mandatory: (Sery/ce PRC TOC WTP RCCC Users Requirements | Cost Allocations
. Provider)
Convenience
Copiers: Optional)
56 S Reproduction Provide Receive service | Receive Optional | Optional | Optional Usage based
Services service to from MSC service service Service

Site from (except reimbursed by

contractors MSC DOE) the user.

Reproduction Services provides large volume document reproduction services and manages the convenience copier

contract. Reproduction includes duplication of paper ,digitally transmitted documents, and engineering drawings; high

volume copying services; color copies; forms reproduction; special bindings; tabbing, etc.

e MSC shall provide printing, duplicating, binding, and reproduction services for the Hanford Site.

e Hanford Site contractors shall be responsible for identifying convenience copier locations to the MSC and for costs
incurred to utilize equipment provided through the MSC copier contract.

e Hanford Site contractors shall request and provide requirements for service.
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Activity MSC
Interface Type of (Service — Optional X Other Site . .
Number Interface Gt - Igfs‘fi\g:% PRC TOC WTP RCCC Users Requirements Cost Allocations
Mandatory)
57 S Multi-media Provide Receive service | Receive Receive Receive Receive Hanford Site Usage based
Services service to from MSC service service service service Multimedia Service
Site from from from from Standards reimbursed by
contractors MSC MSC MSC MSC, as the user.
applicable

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio

productions, and other similar types of media.

e MSC multi-media organization shall be a centralized resource for the Hanford Site. The Contractor shall establish
the standards and written procedures that shall be used by all Hanford Site Contractors and DOE to inventory
photographs, videos, etc, identified as records. The standards/procedures shall direct that all photos, videos, etc.
taken or acquired are indexed, and that the images/photos are merged into a Hanford Site archive or
clearinghouse.

e MSC shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed by DOE.

e Whether using MSC, or procuring outside services, Hanford Site contractors shall:

- Comply with Hanford Site multi-media standards;

- Provide multi-media records to the MSC.
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Activity MSC ;
mnewe | ERC (Service — (Service PRC TOC WTP Rece | QTSI | Requirements | Cost Allocations
Mandatory) Provider)
58 S Mail Services Provide Receive service | Receive | N/A Receive Receive DOE G 573.1- | Funded through
service to from MSC service service service 1, Mail MSC; provided
Site from from from Services at no cost to
contractors MSC MSC, as MSC, as Users Guide Hanford Site
applicable | applicable | 41 CFR 102— contractors.
192, Mail
Management
U. S. Postal
Services
Domestic Mail
Management
and
International
Mail
Management

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced
organization/company to deliver mail to individuals within their respective organizations.

e MSC shall provide for basic mail services, including postage fees, pickup and delivery of interplant and U.S. Postal
mail to customers. The work scope includes the pickup, routing and delivery of interplant mail (i.e., mail that does
not leave the Hanford Site).

e MSC shall distribute and pickup mail at defined locations in the contractor’s facilities.
e Hanford Site contractors shall be responsible for mail distribution to contractor staff within their facility.
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Interface Type of Activity (Sl\c/alfvci:ce PRC TOC WTP RCCC Other Site Requirements Cost Allocations
Number Interface (Service — Optional) Provider) Users q
59 S Site Forms Provide Receive service | Receive N/A N/A Receive Funded through
Management service to from MSC service service MSC; provided

Site from from MSC at no cost to

contractors MSC (only Hanford Site

DOE) contractors.

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies
consistent design and utilizes the use of electronic forms in gathering of electronic record information to electronic
records systems.
e  MSC shall administer the Hanford Site forms management system and process, and design electronic forms for
interactive use, as well as, conventional hard copy forms. MSC shall develop/design/revise/approve electronic and
hard copy forms, eliminate obsolete or duplicate forms, maintain Site forms historical records, and maintain the
system for centralized configuration management of site electronic and conventional hard copy forms. Development
of forms shall be coordinated with the sponsor and its users.

e Hanford Site contractors may request and provide requirements for service.
e Hanford Site contractors are allowed to create and maintain unique forms relevant solely to their internal use,

unless otherwise prohibited by Site policy.
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Information Resources/Content (Records) Management (IR/CM)
Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
60 I Strategic Receive Deliver Deliver N/A N/A Receive Clinger-Cohen MSC bears the cost
Planning & input from input to input to service Act burden of program
Program Site MSC MSC from OMB A-11, A- administration; Hanford
Management contractors MSC, as 300 Site contractors bear
applicable | all applicable internal implementation
Federal costs
Information
Technology
requirements

Strategic Planning & Program Management assesses the current IR/CM technology infrastructure, systems, applications, and

business practices and provides recommendations for improving the scalability and reducing the life-costs over the current

approach.

e MSC shall develop a Computing and Telecommunications Strategic Plan.

e PRC and TOC shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic
Plan.

Activity MSC Other Site
'“Ler:fg:f llg’epr‘fagfe (Service — (Service PRC TOC WTP RCCC Users Requirements Cost Allocations
Mandatory) Provider)
61 S Telephone Provide Receive Receive Optional Optional Receive Usage based service
Services service to service service service reimbursed by the user
Site from MSC | from from
contractors MSC MSC, as
applicable

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, special

circuits, 9-1-1 support, and attendant/operator services to Hanford Site programs, projects, and support organizations.

e MSC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the Hanford site,
encompassing those systems required to maintain data transmissions, including local, state, national, and international
subscribers; data and network circuits; off-premise stations; telephone service to offsite offices occupied by Hanford Site
end-users; alerting systems; and other miscellaneous voice and data circuits.

¢ Hanford Site contractors shall request and provide requirements for service.
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Activity
(Service — MSG
Interface Type of Optional, except . Other Site - .
Number | Interface Emergency (Serylce PRC TOC WTP RCCC Users Requirements Cost Allocations
. Provider)
Response, which
is Mandatory)
62 S Pager Services Provide Receive Receive N/A Receive Receive Usage-based service
service to service service service service reimbursed by the user.
Site from MSC | from from MSC from
contractors MSC MSC, as
applicable
Pager Services provides the electronic network and devices for Hanford Site paging.
e MSC shall provide maintenance, operations and account administration of the Government-owned Hanford Site pager
infrastructure and commercial pager services, including site, regional and national paging services.
e MSC shall provide system designs, integration, maintenance, frequency management, associated engineering services,
and support to manage regional, international, and nonstandard inventory for pager replacement parts.
e Hanford Site contractors may request and provide requirements for service.
Activity MSC :
'ﬂfﬂggﬁ l;{e"’r‘fagfe (Service — (Service PRC TOC WTP RCCC Otﬂ‘:;ri”e Requirements Cost Allocations
Optional) Provider)
63 S Radio Services Provide Receive Receive N/A Receive Receive National Usage-based service
for Crafts service to service service service service Telecommunicati | reimbursed by the user.
Site from MSC | from from MSC from ons and Equipment (radios,
contractors MSC MSC, as Information antennas, etc., costs
applicable | Administration are the responsibility of

requirements

the Hanford Site
contractor

Radio Services for Crafts provides radio communication infrastructure and licensing.
e MSC shall provide engineering, maintenance and operations of non-emergency radio communication services, including
associated infrastructure.
e MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation,
upgrade and required system calibration services, and registration of radio frequencies with the National
Telecommunications and Information Administration.
e Hanford Site contractors shall request and provide requirements for service. If procuring radios, the contractor must comply
with Hanford Site specifications.
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Activity MSC :
'ﬁfﬂg:‘f I-rl1—tyepr?a?:fe (Service — (Service PRC TOC WTP RCCC Otﬂggri”e Requirements Cost Allocations
Mandatory) Provider)
64 S Radio Services Provide Receive Receive N/A Receive Receive National Funded through MSC;
for Emergency service to service service service service Telecommunicati | provided at no cost to
Services Site from MSC | from from MSC from ons and Hanford Site

contractors MSC MSC, as Information contractors. Equipment
applicable | Administration (radios, antennas, etc.)

requirements

costs are the
responsibility of the
Hanford Site contractor

Radio Services for Emergency Services provides radio communication infrastructure and licensing.

e MSC shall provide engineering, maintenance and operations of radio communication services, including two-way, fire
dispatch, safety and emergency preparedness, security systems and infrastructure.

e MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation,
upgrade and required system calibration services, and registration of radio frequencies with the National
Telecommunications and Information Administration.

e Hanford Site contractors shall:
- Follow Hanford Site radio frequency policy and use the MSC for radio spectrum licensing; and

- Request and provide requirements for service.
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MSC

Activity i
'“Ler:fggf |Ityepr?agg (Service — (Service PRC TOC WTP RCCC Otﬂ‘:;ri”e Requirements Cost Allocations
Mandatory) Provider)
65 S Network Provide Receive Receive Optional Optional Optional, CRD M 470.4-2, Usage based service
Services service to service service except Physical reimbursed by the user

Site from MSC | from DOE Protection

contractors MSC

Network Services consist of the Hanford Local Area Network (HLAN) information infrastructure used by DOE-RL, DOE-ORP and

Hanford Site contractors for intranet and internet services.

e MSC shall operate and maintain the HLAN information/communication infrastructure including Application Hosting Services,
Internet Support, Maintenance and Software License Management, Technology Support for Hardware and Software,
network management and maintenance, desktop/user services, hardware maintenance, work station acquisition,
redeployment and retirement, engineering and configuration, software distribution, and streaming video engineering
services. The MSC will also provide HLAN infrastructure maintenance.

¢ Hanford Site contractors shall request and provide requirements for service.

Activity MSC :
',’\‘l‘uer:g‘;f Ilfep:a‘;; (Service — (Service PRC TOC WTP RCCC O‘B‘;;rss”e Requirements Cost Allocations
Mandatory) Provider)
66 S Information Provide Receive Receive N/A Optional Optional Funded through MSC;
Systems service to service service except provided at no cost to
Site from MSC | from DOE Hanford Site
contractors MSC contractors. Hanford

Site contractors may
request additional
services as a usage-
based service.

Information Systems provide integrated business, technical, and project information systems including management and
performance of steady state operations, maintenance, development and enhancements for Hanford Site data systems, and
support to project and business functions.

e MSC provides database management, video-teleconferencing (VTC) support services, software and systems engineering,
system development, systems operations and maintenance (O&M), software testing, software configuration management,

and application hosting services.

¢ Hanford Site contractors shall request and provide requirements for service.
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Activity
(Site-wide
System — MSG
Interface Type of Mandatory : Other Site . .
Number Interface Inventory & s;:i\gc;% PRC TOC WTP RCCC Users Requirements Cost Allocations
Scheduling
Service -
Optional)
67 I/S Federal Provide Deliver Deliver Optional Deliver Deliver Various DOE Funded through MSC;
Records service to input to input to input to input to directives and provided at no cost to
Inventory and and receive | MSC MSC MSC MSC, National Archives | Hanford Site
Schedule input from except and Records contractors. Optional
Management Site PNNL Administration service reimbursed by
contractors (NARA) the user.
regulations
Inventory and Schedule Management provides the Hanford Site-wide RIDS database for inventorying and scheduling all Federal
records for MSC and for designated contractors including those documenting the missions, programs, projects and all
administrative functions. This work addresses all records (and non-records) originated or held by any of the covered contractors
and includes records in all media, including electronic systems, databases, spreadsheets, microform, photo/negatives, hard
copy paper, and all other formats and media.
e MSC shall provide Hanford Site-wide RIDS database for Hanford Site Federal records.
e  Other Hanford Site contractors shall provide RIDS database information.
Activity MSC :
'“Ler:fggf |Ityepr?agg (Service — (Service PRC TOC WTP RCCC Otﬂ‘:;ri”e Requirements Cost Allocations
Mandatory) Provider)
68 S Major Collection | Receive Deliver Deliver Deliver Optional Deliver MSC bears the cost
Management input from input to input to input to input to burden of program
Site MSC MSC MSC MSC, administration; Hanford
contractors (Optional) except Site contractors bear
PNNL internal implementation
costs
Major Collection Management provides continued maintenance of significant collections of records. Examples of major
collections include engineering drawings, photographs/negatives, videotapes, etc.
e MSC shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible
to those that have a business requirement.
¢ Hanford Site contractors shall meet the requirements of Major Collection Management as administered by the MSC.
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Activity MSC .
Iﬂhegggf I:t)lepr‘faa?:te (Service — (Service PRC TOC WTP RCCC Oth;rSs'te Requirements Cost Allocations
Mandatory) Provider)
69 S Long-Term Provide Receive Receive N/A Optional Receive Various DOE and | MSC bears the cost
Records service to service service service NARA burden of program
Storage Site from and from and from and regulations, administration
contractors | provide provide provide including
input to input to input to 36 CFR 1228.
MSC MSC MSC

Long-Term Records Storage provides for physical storage of over 110,000 cubic feet of records in various hard copy medium

(paper, photographs, video, tapes, etc.).

e MSC shall provide long-term physical storage for paper and other hard copy media records and maintain information

systems to manage that collection.

e Hanford Site contractors shall coordinate with MSC for pickup of records.
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Portfolio Management

Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
70 | Hanford Portfolio |Receive input|Deliver input |Deliver Deliver input |Deliver input |Deliver input MSC bears the cost burden
Planning, Analysis |from Site to MSC input to to MSC to MSC to MSC, of program administration;
& Performance contractors MSC except Hanford Site contractors
Assessment PNNL and bear internal implementation
(Integrated Hanford DOE costs

Life-Cycle Clean- | Hanford Portfolio Planning, Analysis & Performance Assessment consists of support to DOE-RL and DOE-ORP in maintaining

up Plan; [Hanford] | the Integrated Hanford Life-Cycle Clean-up Plan that optimizes the mission life-cycle, enabling DOE to ensure cost and schedule

Programmatic Risk | efficiency while adequately anticipating and managing programmatic risk.

Il\!gnageglelnt Pla';;' e MSC shall perform Hanford Site portfolio integration, provide simulation and optimizing analysis tools, and coordinate and
scheaules, an assist with integrated scheduling and performance evaluation.

f the Si
tS);‘iaet;nz)t e Site e MSC shall develop an Integration Issues Management Plan, provide Hanford Portfolio Planning, develop and maintain an
Integrated Hanford Life-Cycle Clean-up Plan, and shall evaluate project and program performance against the Integrated
Hanford Life-cycle Baseline.
e Hanford Site contractors shall provide information to the MSC as necessary to complete the Hanford Portfolio Planning,
Analysis & Performance Assessment activities.
Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
71 | Project Acquisition |Receive Deliver data |Deliver N/A N/A N/A MSC bears the cost burden
and Support Critical and info. to |data and of program administration;
Decision data |MSC info. to Hanford Site contractors
and MSC bear internal implementation
information costs
from PRC
and TOC

Project Acquisition and Support includes project initiation, design, construction, and/or procurement services to DOE and as an

optional service to Hanford Site contractors.

e Asdirected by DOE, MSC shall provide the means to enable DOE to perform its project owner management responsibilities, in
the areas of planning and procurement actions for new projects, by supporting the Critical Decision (CD) 0 through CD-1/2
phase of new project life-cycles and, when requested, act as project lead in support of the CD-3 and 4 phase of new projects.

e Hanford Site contractors shall provide Critical Decision data and information to the MSC as directed by DOE.
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Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
72 | Independent Receive input [Deliver input |Deliver Deliver input |Deliver input |Deliver input MSC bears the cost burden
Assessmentand  |from Site to MSC input to to MSC to MSC to MSC, of program administration;
Analysis contractors MSC except Hanford Site contractors
PNNL and bear internal implementation
DOE costs

Independent Assessment and Analysis provides to DOE a capability for ensuring that work is being accomplished in accordance
with ESH&Q requirements, or to accomplish special DOE studies and obtain recommendations on an as needed basis to resolve
technical and regulatory issues.

e Asdirected by DOE, MSC shall provide specialty technical expertise, on a task-order basis, for areas such as project
management, project control, cost estimating and scheduling, environmental, safety, quality and health, quality assurance,
criticality, nuclear safety, radiological control, fire protection, environmental protection, regulatory compliance, Integrated Safety
Management System, etc., and conduct independent analyses and generate technical assessment reports as needed in these

areas.

e Hanford Site contractors shall provide data and facility access to the MSC as required by the Independent Assessment and
Analysis activity.
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PRC SERVICES AND INTERFACE ACTIVITIES
Solid and Liquid Waste Stabilization and Disposition
Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
73 I Waste forecast Provide data |Receive Provide |Provide data |Provide data |Provide Solid Waste  |PRC bears the cost burden of
system - Solid to PRC data from |data to to TOC to PRC data to Information program administration; Hanford
Waste Information Site PRC PRC, and Tracking |Site contractors bear internal
and Tracking contractors except System implementation costs.
System (SWITS) DOE (SWITS) —
and Solid Waste database

Integrated requirements

Forecast

Technical

Database

(SWIFT)
Waste forecast system identifies future quantities of hazardous and radioactive waste generation for wastes managed by the
contract.
e PRC shall operate and maintain SWITS and SWIFT, and make available to other Site contractors.
e Hanford Site contractors shall provide waste generation data.

Activity PRC .
interface | Type of | (Service - MSC (Sevice | TOC WTP Rcce | O S |Requirements Cost Allocations
Mandatory) Provider)

74 P Low Level Waste |N/A Receive Package |Provide Package and |Package |HNF-EP- -PRC provides ready-to-serve
(LLW) and Mixed waste and deliver |waste to TOC|deliver to and deliver |0063, capability. Waste generators
Low Level Waste to PRC PRC to PRC, Hanford Site | provide funding for packaging,
(MLLW) except Solid Waste | treatment, transport (including
Treatment, DOE Acceptance unloading), storage, and
Storage, and Criteria disposal
Disposal HNF-25842, |-RCCC only pays for treatment,

Solid Waste | packaging, and transport.
Operations

Complex -TOC pays WTP waste disposal
(SWOC) costs.

Authorization

Agreement

(AA)

This activity provides for LLW and MLLW Treatment, Storage, and Disposal.
e  PRC shall perform waste unloading, receipt, storage, and disposal of LLW and MLLW.
e Hanford Site contractors prepare waste, including packaging and treatment, and provide for waste transport.

J-71
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WIPP CORE CHARACTERIZATION PROJECT SERVICES AND INTERFACE ACTIVITIES
Transuranic Waste Characterization and Certification
WIPP Core
Activity Characterization .
Nertace | TYPe o | (Service— | Project (CCP) PRC Toc | MOCAY | R | OMETSe | Requirements | Cost Allocations
Mandatory) (Service
Provider)
75 I/P/S  |Transuranic Performs all Provides Package N/A Package |Except DOE, |Hanford Site Solid |- PRC provides ready-
(TRU) and Hanford TRU support to and deliver and package and | Waste Acceptance | to-serve capability
Transuranic Waste CCP TRU to PRC g deliver TRU |Criteria (HSSWAC)| for TRU waste
Mixed Waste Characterization |characterizati deliver  |to PRC. (HNF-EP-0063) receipt, storage, and
(TRUM) and Certification [on and TRU to DOE/WIPP-02- repackaging
Packaging, activities. certification PRC 3122, Rev.1, - Waste enellators
Characterization, activities. Contact-Handled id gf i
Certification, and Receives Transuranic Waste | Provide funding to
Transportation waste from Acceptance PRC for the
site users. Criteria for the increment of work

Waste Isolation
Pilot Plant
HNF-25842, Solid
Waste Operations

resulting from their
waste

- RCCC pays only for
TRU treatment and

gog;plgx { SWOC) | packaging, and TRU
uthorization
Agreement (AA) transport to PRC.
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This activity provides forTRU andTRUM certification and loading waste for shipment to the Waste isolation Pilot Plant (WIPP)

PRC shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares
payloads, and loads waste for shipment to WIPP or other DOE Sites.

Hanford Site contractors shall conduct and budget for packaging (if required by WAC) and transporting waste to PRC, and
certify for WIPP and load waste for shipment to WIPP or other DOE Sites.

CCP will provide, operate, and maintain RTR equipment, drum assay equipment, large box NDE/NDA equipment (if
needed), and mobile loading equipment.

CCP will operate and maintain the Hanford Super-HENC equipment for Standard Waste Box (SWB) assay.

CCP will operate the Shipping and Receiving Bay within WRAP for TRUPACT loading. PRC will operate and maintain the
balance of the WRAP facility.

CCP will provide the equipment for and perform head space gas sampling (HSGS) and analysis.

CCP will establish and implement appropriate ESH&Q programs to support CCP activities.

PRC will perform initial (in-field) assay of retrieved waste, as necessary, to segregate TRU from non-TRU waste.
PRC will perform all waste repackaging activities.

PRC will provide facility records, packaging records, and other documents necessary for CCP to prepare waste certification
packages.

PRC will provide the necessary public release clearances for CCP generated documents.

PRC will provide the infrastructure to support installation and operation of the CCP-provided RTR equipment, drum assay
equipment, and mobile loading equipment.

PRC will provide the facility and infrastructure to support the installation and operation of the large box NDE/NDA equipment,
if needed.

PRC will provide mobile crane and crane operator support for CCP mobile loading equipment.
PRC shall receive TRU waste from other site users and provide interim storage if required.
PRC will identify ESH&Q interfaces with CCP.

Other Hanford Generators of TRU waste will provide TRU waste to PRC that complies with WIPP waste acceptance criteria.
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Activity PRC RCCC .
I’qher;fﬁgcre Iltyepr(feagg (Service — MSC (Service TOC WTP (Service Otﬂzgrsslte Requirements Cost Allocations
Mandatory) Provider) Provider)
76 P Industrial and N/A Receive Deliver Deliver to Administrat | Deliver to Per facility safety Funded through
Radioactive from TOC, | to PRC PRC ion of 300 PRC or analysis and waste | PRC; provided at no
Liquid WTP and Area RCCC as acceptance criteria. | cost to Hanford Site
Effluents RCCC Effluent applicable, For WTP, Section contractors
Treatment and Discharge except DOE | C.9ICD 6 of DE-
Disposal and Permit, AC27-01RV14136
Industrial Deliver to and City of
Liquid PRC Richland Industrial
Effluents Waste Water
Retention and Permit No. CR-
Transfer 1U010.

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 Area and retention and transfer of
industrial liquid effluents in the 300 Area.

e  PRC shall operate the Effluent Treatment Facility (ETF), Liquid Effluent Retention Facility (LERF), 200 Area Treated
Effluent Disposal Facility (TEDF), and the State Approved Land Disposal Site (SALDS) to receive, treat, and dispose of
industrial and radioactive liquid effluents from Site contractors in the 200 Areas. RCCC is responsible for overall
management of the 300 Area combined sanitary/process sewer (CS) that discharges to the City of Richland Publicly Owned
Treatment Works and administrative duties associated with Permit No. CR-IU010.

e  PRC shall operate the 300 Area Retention Transfer System (RTS) to receive, and retain industrial liquid effluents from Site
contractors in the 300 Area and discharge compliant effluent to the CS.Hanford Site contractors shall send waste to PRC

and RCCC facilities.
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Activity .
interface |- Type of 1\ (Servige - MSC PRC TOC WTP RCCC Otfler Site Requirements Cost Allocations
Mandatory)
77 P Immobilized High|N/A Receive Transport |Provide filled N/A N/A (HNF-29132), Rev. 0, |PRC funds ready to
Level Waste from TOC |to PRC IHLW Canister Storage serve operations of the
(IHLW) canisters for Building and 200 CSB. Modifications to
Interim Storage TOC Area Interim Storage |CSB or construction of
transport Area Authorization  |other storage capability
Agreement funded by TOC.
61 FR 10736, March
15, 1996, Doc. 96-
6291
DOE/RW-0351 Rev
3, Waste Acceptance
System
Requirements
Document,
E000000000-00811-
1708-0001, Rev 03
This activity provides for storage of IHLW.
¢ PRC shall operate and maintain the Canister Storage Building.
e TOC and PRC shall coordinate on modifications of the CSB for receipt of the IHLW.
Activity PRC .
lpfjﬂg:ﬁ Iltyepr(feagg (Service — MSG (Service TOC WTP RCCC Otﬂggrilte Requirements Cost Allocations
Mandatory) Provider)
78 P Immobilized low |N/A Receive Deliver to Deliver to N/A N/A Documented PRC provides ready-to-
activity waste from TOC |PRC TOC Safety Analysis |serve capability; waste
(ILAW) Disposal and dispose Integrated generators provide funding
Disposal Facility {to PRC for the increment of
Waste work resulting from their
Acceptance waste
Criteria [to be
developed]
This activity provides for disposal of ILAW.
e PRC shall operate the Integrated Disposal Facility and receive/dispose waste.
e TOC shall prepare and provide for transportation of ILAW to the IDF for disposal.
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Groundwater and Vadose Zone Project

Activity PRC
Interface Type of (Service — : Other Site . .
Number Interface | Mandatory and MSC Sg\:i\gzcre) TOC WTP RCCC Users Requirements Cost Allocations
Interface)
79 I/S Groundwater/Va |Deliver to |Receive Deliver to N/A Deliver to N/A PRC bears the cost burden
dose Zone PRC from Site PRC PRC of program administration;
Integration contractors Hanford Site contractors
bear internal implementation
costs

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for
groundwater/vadose zone analysis and coordinates site-wide groundwater/vadose zone activities.

¢ PRC shall conduct the groundwater/vadose zone integration project.

e Hanford Site contractors shall participate in PRC periodic planning and coordination meetings; and deliver modeling and risk
assessment information. Mission contractors shall provide comments on the annual update to the Integrated Plan and
Schedule for all soil and groundwater work, and the annual Groundwater Monitoring Report.

e Hanford Site contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis,
input for the Fiscal Year Integrated Groundwater Monitoring Plan for the Hanford Site, comments on the Comprehensive
Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone
Remediation Activity Progress Reports.

e Hanford Site contractors shall provide data/information to PRC on self-performed drill and sample soil borings that yield
additional vadose zone characterization data,
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Activity PRC
Interface Type of (Service — 2 Other Site . .
Number Interface | Mandatory and MSC é?:\;i\ggf) TOC WTP RCCC Users Requirements Cost Allocations
Interface)
80 I/S Hanford N/A Receive Deliver N/A Deliver input |Deliver input to PRC bears the cost burden
Environmental from input to to PRC PRC, except of program administration;
Data Integration TOC,RCC |PRC DOE Hanford Site contractors
C, and bear internal implementation
other Site costs
contractors

This activity provides for maintenance, configuration control, and upgrading of key Hanford Site environmental assessment

databases.

e The PRC shall serve as Data Manager for the following information systems:
- Hanford Environmental Information System (HEIS);
- Sample Data Tracking (SDT) System;

- Hanford Well Information System (HWIS);
- Waste Information Data System (WIDS).

e The Hanford Site contractors shall provide data and support to the PRC, for the Hanford Sites contractor’s facilities and
activities, to support maintenance of the above listed Hanford-wide environmental databases. Hanford Site contractors
supplying information/ data are responsible for data quality.

Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
81 I Hanford Site Well |Coordinate |Coordinate |Coordinate N/A Coordinate  |Coordinate PRC bears the cost burden
Drilling and with PRC  |with TOC, |with PRC with PRC with PRC of program administration;
Decommissioning RCCC, Hanford Site contractors
MSC, and bear internal implementation
other Site costs
contractors

This activity includes drilling and decommissioning of Hanford Site wells.

¢ PRC shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater
monitoring well network and maintain and implement the Hanford Site Well Decommissioning Plan.

¢ Hanford Site Contractors shall provide input for the Hanford Site Well Decommissioning Plan.
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Spent Nuclear Fuel

Activity .
',’\‘ltﬂ:g:f |:tyepr?a2fe (Service — MSC PRC TOC WTP RCCC Otl']z;rss'te Requirements Cost Allocations
Mandatory)
82 P Special Nuclear  |[N/A Receive N/A N/A Transfer to N/A PRC bears the cost burden of
Fuel (SNF) from RCCC PRC program administration;
Fragments Hanford Site contractors bear
Transportation internal implementation costs
SNF fragments are safely stored.
e RCCC shall package SNF fragments and transport to PRC.
¢  PRC shall receive packaged SNF fragments from RCCC.
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TOC SERVICES AND INTERFACE ACTIVITIES
Base Operations
Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
83 I Tank Farm Projects |N/A N/A Integrate | Deliver N/A N/A TOC bears the cost
Double Shell Tank with WTP |input to burden of program
(DST) System TOC administration.
Management DST System Management maintains acceptable waste feed specifications for future waste feed delivery to the WTP
while also maximizing use of available DST space to facilitate single-shell tank waste retrieval and any in-tank
treatment to preserve tank integrity and improve waste feed characteristics.
® TOC shall integrate with the WTP contractor, develop the Integrated Waste Feed Delivery Plan, and the River
Protection Project System Plan, and operate the DST system.
® WTP shall provide input for feed delivery integration.
Activity TOC .
Ittertace ype of (Service — MSC | PRC | (Service | WTP rece | O St | Requirements | Gost Allocations
Mandatory) Provider)
84 S Vent and Balance Receiv |Receive Provide N/A Optional N/A Usage based Service
e service from |service to reimbursed by the user
service |[TOC PRC,
from RCCC,
TOC and MSC

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain
established flows and pressures on systems. Specifics include ventilation stack flow testing, fume hood flow testing,
high efficiency particulate air (HEPA) filter vacuum testing/certification and HEPA filter efficiency testing.

® TOC shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and
replacement) for RPP facilities and for the balance of the Hanford Site.

® PRC MSC, and RCCC (optional user) shall request and provide requirements for service.
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Activity TOC . .
'&Ler;fggf l:g’eprfagfe (Service — ASPC | MsC | PRC (Senvice | WTP | Rcce O‘B‘;;rss”e Rﬁfgr‘ﬂf Cost Allocations
Mandatory) Provider)
85 S Analytical Laboratory |Receive N/A N/A Provide N/A N/A N/A Funded through TOC;
Support (Landlord  |service service to provided at no cost to
Services for 222-S  |from ASPC Hanford Site contractors.
Laboratory Complex) | TOC
Analytical Services are performed by the Analytical Servicesand Testing Contractor (ASTC), a separate prime
contractor to DOE-ORP, while laboratory facility operations and maintenance are performed by the Contractor.
® TOC shall operate and maintain the 222-S Laboratory Complex to support analysis activities performed by the
ASTC.
® ASTC will provide input and coordination to support operations.
Interface Type of Activity Other Site | Require .
Number Interface (Interface) ASPC | MSC PRC TOC WTP RCCC Users ments Cost Allocations
86 | Analytical Integrated |Provide [N/A Provide Integrate Provide |N/A N/A TOC bears the cost
Planning data to data to data data to burden of program
(222-S Laboratory | TOC TOC TOC administration; Hanford
Complex) Site contractors bear

internal implementation

costs

® Hanford Site contractors shall provide input to support sample analysis planning.

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and
analytical technology support.

® TOC shall interface with the ASTC to develop sample analysis rates and waste generation estimates.

® Hanford Site contractors shall use integrated planning products to plan sample analysis expenditures.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
87 I Tank Closure and Deliver input | Deliver Deliver input [N/A N/A N/A Per EIS Hanford Site
Waste Management [to DOE-ORP |input to to DOE-ORP Project Plan  |contractors bear the
Environmental DOE-ORP cost of their

Impact Statement
(EIS) and Record of
Decision (ROD)

respective
resources for this
activity

Tank Closure and Waste Management EIS and ROD is a regulatory requirement supporting Hanford Site closure
activities. DOE is currently preparing the Tank Closure and Waste Management (TC & WM) Environmental Impact
Statement (EIS). The TC & WM EIS is evaluating options for managing and disposing of waste, supplemental
treatment, tank closure and establishing final end states for the Fast Flux Test Facility (FFTF) at Hanford. These
decisions are expected to be applied to the related programs after 2009.

® DOE-ORP will develop the Tank Closure and Waste Management EIS and ROD.

® Hanford Site contractors shall provide input to the Tank Closure and Waste Management EIS and ROD.
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Waste Treatment and Immobilization Plant Support
Activity TOC
Interface | Type of (Service — . Other Site . .
Number | Interface Mandatory and MSC PRC lg?oe\;i\gc:re) WTP RCCC Users Requirements Cost Allocations
Interface)
88 I/S WTP Support Provide Provide Coordinate |Receive N/A N/A ICD 1, Raw Water Hanford Site
services to |services to |and provide |service from ICD 2, Potable Water Contractors bear
WTP WTP services to |and provide ICD 3, Radioactive Solid internal costs
WTP input to TOC Wastes associated with

ICD 5, Non-Radioactive,
Non-Dangerous Liquid
Effluents

ICD 6, Radioactive
Dangerous Liquid Effluents
ICD 9, Land for Siting

ICD 11, Electricity

ICD 12, Roads

ICD 14, Immobilized High-
Level Waste

ICD 15, Immobilized Low-
Activity Waste

ICD 19, Low-Activity Waste
Feed

ICD 23, Waste Treatability
Samples

ICD 28, Pit 30 Aggregate
Supply for Construction
ICD 29, Waste Sodium

WTP ICD
participation, review
and approval.

WTP interface provides support for WTP construction.

® MSC, PRC, and TOC will participate with WTP in the revision and approval of WTP ICDs.

® TOC shall be responsible for coordinating, planning and paying for the WTP contractor’s requirements for infrastructure,
utility, and service support from the MSC and PRC as identified in the J-3 Hanford Site Services and Interface Requirements

Matrix.

® |CDs identify interface requirements, technical and service gaps, and document issues in order to support efficient and timely
construction, startup, commissioning, and operation of WTP. ICDs do not represent contractual obligations between the
executing parties or the government.

® WTP shall maintain WTP Interface Control Documents.
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OTHER DOE DIRECT-CONTRACTED SERVICES
Activity Janitorial Service _
interface | - Type of | service - C(%’g:\j‘étgr MSC PRC TOC wrp | Roce | ONErSt | Requirements | Cost Aliocations
Optional) ;
Provider).
89 S Janitorial Provide service to | Receive Receive Receive N/A Receive |Receive General and
Service Site contractors  |service service service service service Administrative
(G&A) cost for each
contract
The Janitorial Service Contractor provides janitorial services for certain buildings in the 600, 700 and 1100 Areas of the DOE-RL,
Richland, Washington. Services include light cleaning, high cleaning, and special services, as needed.
Laundry
Activity Services :
'“Ler:fggf ll{e"’r‘fagfe (Service - | Contractor | MSC PRC TOC wTP | Rccc Otﬂ‘:;ri”e Requirements | Cost Allocations
Optional) (Service
Provider)
90 S Laundry Provide Receive Receive Receive Optional  |Receive |Receive Fee for service
Service service to Site |service service service service service
contractors
The Laundry Services Contractor provides for commercial laundry and decontamination services for government-owned
protective clothing, non-regulated items, and regulated face pieces. This service includes periodic batch pick-up and drop-off at
site locations.
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Activity OHSC .
';Ler;fggf Ilfep:a‘;; (Service - (Service MSC PRC TOC WTP | Rcce O‘B‘;;rss”e Requirements | Cost Allocations
Mandatory) Provider)
91 S Occupational |Provide Receive Receive Receive N/A Receive |Optional Fee for service
Medicine service to Site |service service service service  |service
Service contractors
The Occupational Health Services Contractor (OHSC) under a separate prime contract to DOE-RL to provide occupational
health services through health risk management and occupational health services to personnel at Hanford. The contractor has
the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing the hazards that
Hanford personnel face in the work environment and brings an awareness of health and safety issues to DOE, Hanford Site
contractors, and others.
The contractor provides the following, but is not limited to these types of services: medical monitoring and qualification
examinations, including the controlled substances/alcohol testing program (mandatory use); diagnosis occupational injury or
illness; monitored care; legacy health issues; employee counseling and health promotion; occupational health process
improvement; human reliability testing; records management; emergency and disaster preparedness; health care cost
management; field/facility visits; case management; records and data extraction; other occupational medicine services;
reporting; and supporting transition.
Activity PSSC
Interface Type of (Interface & . Other Site . .
Number Interface s é,i;e\:i\gzcre) MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
Mandatory)
92 I/S Personnel Provide Receive Receive Receive N/A Receive |Receive CRD M 470.4- |Direct funded by
Security service to Site |service service service service |service from |5, Personnel |DOE
Services contractors fromand |fromand |from and from and |and provide |Security
provide provide provide provide |inputto
input to input to input to inputto |PSSC(N/A
PSSC PSSC Westech PSSC for PNNL)
The Personal Security Services Contractor (PSSC) currently provides technical and administrative support expertise for the
implementation of the DOE Personnel Security Program, including clearance and special access processing, adjudication of
investigative reports, human reliability programs, and other personnel security related programs. The contractor also provides
transcription services, screening and processing classified mail, operation of the vault, visitor control and security education for
both employees and visitors located in the Federal Office Building (FOB), and management of several personnel security-
related databases.




222-S LAS&T Contract No. DE-AC27-10RV 15051
Conformed thru Contract Modification No. 075
Activity PNNL .
';Ler;fggf l:g’epr'fagfe (Service - (Service MSC PRC TOC WTP | Rcce O‘B‘;;rss”e Requirements | Cost Allocations
Optional) Provider)

93 S Research, Provide Receive Receive Receive Receive Receive |Receive Fee for service
development, |[service to Site |service service service service service  |service
and contractors
demonstration |PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities. Some of

the programs conducted at PNNL are part of the DOE Office of Science laboratory system and require no integration with the
Hanford DOE Office of Environmental Management programs; however, many of the research and technology development
programs have direct relevance to the Hanford cleanup mission. As applicable, the Contractor is encouraged to utilize the
scientific and technical capabilities available from PNNL and work directly with PNNL to maximize the benefit to Hanford from
the National research and development program.
Activity ASPC .
interface |- Type of | (Service - (Service MSC PRC TOC wrp | Rcce | QTSI | pequirements | Gost Allocations
Mandatory) Provider)

94 S Sample Provide N/A Receive Receive N/A N/A N/A Fee for service
Analysis (highly |services to services  |services and use Service
radioactive) TOC and PRC from ASPC |from ASPC Level Agreements

for cost of service.
Analytical Services are performed by the Analytical Services and Testing Contractor (ASTC) under a separate prime contract to
DOE-ORP. ASPC is responsible for providing analysis of highly radioactive samples in support of Hanford Site projects. These
services will be performed in the 222-S Laboratory Complex located in the 200 Area of the Hanford site.
The ASTC is responsible for: receiving samples, which are potentially highly radioactive; preparing samples, which are
potentially highly radioactive for analysis; recording and tracking all samples and related waste materials; performing chemical
and radionuclide analyses using necessary quality control and quality assurance; reporting the results and archive sample
remainders as required by the customer; and providing Standards Laboratory services for the Hanford Site.
Activity JClI .
interface |- Type of | (Service - (Service MSC PRC TOC wrp | Rccc | NSt | pequirements | Cost Allocations
Mandatory) Provider)

95 S Steam Services | Deliver Receive Receive Receive N/A Receive Receive RCCC & TOC
service to Site |service service service service service “advance” pay from
contractor their DOE funding

allocations. MSC &
PRC costs are
funded by DOE-RL
directly to JCI from
PBS-40
The Energy Savings Peformance Contractor (ESPC), under a separate prime contract, currently includes steam service to
support heating and other operations at the Site and air compressors for twenty 300 Area facilities. The ESPC can also
propose additional energy conservation measures. These may include, but are not limited to, lighting system upgrades;
pumping system upgrades; automation; heating, ventilation, and air conditioning upgrade; and addition of utility monitoring and
control systems.




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 075
Activity RCCC .
Iﬂhegsgf I:t)lepr?a?:fe (Service — MSC PRC TOC WTP (Service Oth;rSS'te Requirements | Cost Allocations
Mandatory) Provider)
96 P Waste Disposal | Deliver to RCCC Deliver to |Deliver to |Deliver to |Receive Optional Hanford Site
- CERCLA RCCC RCCC RCCC from Site contractors budget
remediation contractors for waste treatment
Low Level and disposal;
(LLW) and deliver waste to
Contact- ERDF.
handled and e RCCC performs treatment, storage, and disposal of Comprehensive Environmental Response, Compensation, and Liability
Remote- Act of 1980 (CERCLA) LLW and CH/RH-MLLW.
?g:ﬁl;:) Mixed |° Hanford Site contractors shall request and provide requirements for service.
Low Level
(MLLW)




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 075

ATTACHMENT 6: ADVANCED AGREEMENT — PROCUEDURES FOR CHARGING
COSTS TO WORKFORCE RESTRUCTURING



222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 075

Advance Agreement
Procedures for Charging Costs Related to Workforce Restructuring

Pursuant to FAR 31.109, “Advanced Agreements,” Advance Technologies and Laboratories International,
Inc. (ATL) and the United States of America, represented by the Department of Energy (the Government)
enter into this Advance Agreement (Agreement) on the 15th day of June 2011. This Agreement will be
incorporated into Section J of the contract (Contract DE-AC27-10RV15051) when signed.

REFERENCES

¢ FAR 31.109 - Advance Agreements

e FAR 31.205-6(g}(5) — Abnormal or mass severance pay

e Request for Voluntary Reduction in Force (ATL-2011-040, dated March 3, 2011)
s Hanford Site Workforce Restructuring Plan (as amended May 21, 2002)

e Contract DE-AC27-10RV15051

SCOPE

ATL expects to incur significant severance pay costs of an unusual and non-recurring nature on Contract
DE-AC27-10RV15051 due to a Department of Energy approved workforce-restructuring plan that
reduces the number of personnel that can charge to the contract.

Severance pay is a payment to workers whose employment is being involuntarily terminated. Severance
pay is allowable under Government contracts when it is required by law, employer-employee
agreement, established policy that constitutes, in effect, an implied agreement on the contractor’s part
or circumstances of the particular employment (FAR 31.205-6(g)). ATL’s request and the Government's
Hanford Site Workforce Restructuring Plan satisfy the allowability eriteria of this cost principle.

ATL has not accrued any costs associated with these required severance payments in its indirect pools
and books. Abnormal or mass severance pay is of such a conjectural nature that accruals for this
purpose are not allowable. However, the Government recognizes its obligation to participate, to the
extent of its fair share, in any specific payment. Thus, the Government will consider allowability on a
case-by-case basis (FAR 31.205-6(g) (5)).

The sum of severance payments (including applicable taxes) is estimated not to exceed $700,000.

METHODOLOGY

It is agreed that severance payments along with applicable FICA, FUTA, and SUTA taxes (and any other
directly associated costs) shall be charged directly to Contract DE-AC27-10RV15051 in the accounting
period when the obligation to make such payments arises. It is further agreed that no indirect costs
shall be allocated to these amounts. Finally, it is agreed that due to the abnormal and non-recurring
nature of these costs that the costs will not be a factor in developing forecasted or final indirect expense
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Advance Agreement
Procedures for Charging Costs Related to Workforce Restructuring

DURATION

This Agreement is effective from February 8, 2011 through the duration of the base period of the
contract (Contract DE-AC27-10RV15051) on January 2, 2012.

ATL INTERNATIONAL, Inc. THE UNITED STATES OF AMERICA

B?ij, .4-./ By: A@Méﬁd/&é‘j (‘%S/zo,,

4
R. Alice Hwang Susan E. Bechtol
Chief Executive Officer Contracting Officer

J - 100



222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 075

ATTACHMENT 7: PERFORMANCE EVALUATION AND MEASUREMENT PLAN
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PERFORMANCE EVALUATION AND
MEASUREMENT PLAN (PEMP)

222-S Laboratory Analytical Services and Testing (LAS&T)
Contract

CONTRACT NO. DE-AC27-10RV15051

Evaluation Period 2012
January 1, 2012 - December 31, 2012

Advanced Technologies & Laboratories

International, Inc.
Richland WA
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DOE OFFICE OF RIVER PROTECTION PERFORMANCE EVALUATION AND MEASUREMENT PLAN
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ACRONYMS
N O Advanced Technologies & Laboratories International, Inc.
eeremane e ree s smesasnsnnesees cemnenennnnns D EE DEtETMiNation Official
.......................................................................................................... Office of River Protection
Pl oo siss s s s e sermnaeresesesnnene e P ELTOTINANGE Based [ncentive
1 = T ST Performance Evaluation Board
PEMP .. - eveesennnes Performance Evaluation and Measurement Plan
PEM oo ceeiiee et siees samsasans s s e o nd e st b bR s e e Performance Evaluation Monitor
] S O SR ... Special Emphasis Area

A INTRODUCTION:

This Performance Evaluation and Measurerment Plan (PEMP) defines the Office of River
Protection's (ORP) approach in evaluating, documenting, and providing performance fee to
Advanced Technologies & Laboratories International, Ine. (ATL), in the execution of

requirements defined in Contract DE-AC27-10RV15051. This PEMP is for the third year of

the contract CLIN 3 period of performance from January 1, 2012, through December 31,
2012.

1. PEMP Objectives

a. Provide ORP with a mechanism to achieve its highest priority objectives;

b. Provide incentive to ATL to accomplish ORP's management and program
objectives through the establishment of critical performance objectives and
measures;

c. Reward ATL with fee commensurate with the achievement of the specific

ORP performance requirements;

d. Create an administratively efficient process to assess ATL performance;

&, Provide a fair and reasonable basis for determining the amount of fee earned;
and

f. Create a process that ensures ATL work efforts are executed in a manner that

provides high value and high quality deliverables to ORP,

2. Definitions
a. Award Fee. The subjective fee component of Performance Fee.
b. Expected Performance Level. Meets agreed upon requirements and
performance objectives.

J-104
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c. Fee Determination Official. The final authority in determination of fee
awarded to ATL.
d. Multi-year Incentive. An incentive designed to establish performance

objectives and measures beyond one fiscal year or evaluation period.

e. Office of River Protection (ORP). ORP is a Field Office under the
Environmental Management headquarters organization,

L. Performance Evaluation Board. For the purpose of this PEMP, designated
ORP managers are chartered with recommending ATL earned fee to the Fee
Determination Official (FDO).

2. Performance Evaluation and Measurement Plan. A plan that defines an
approach in evaluating, documenting, and providing performance fee against
specified Performance Based Incentives and Award Fee Incentives.

h. Performance Evaluation Period. The specific period for which the
Performance Evaluation Board evaluates contractor’s overall performance:
January 1 through December 31.

i Performance Fee. That portion of the total available fee which is tied
exclusively to the contractor’s performance of the contract. The performance
fee amount will consist of an incentive fee component for objective
performance requirements and an award fee componernt for subjective
performance requirements, or both.

I Performance Incentive. A performance incentive represents a reward or
consequences that may be employed to motivate a contractor to achieve
baseline or higher levels of performance of a requirement. In most instances,
the incentive represents an amount of fee tied to the accomplishment of a
performance objective.

k. Performance Measure. The quantitative method for characterizing
performance.

L. Performance Evaluation Monitor. Designated by the Performance Evaluation
Board as responsible individuals monitoring and evaluating the contractor’s
performance.

m. Performance Objective. A statement of desired results from an organization
or activity.

n. Provisional Payment of Fee. Any payments paid on a provisional basis may
be reclaimed.

4
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o. Special Emphasis Area. An area that is extremely important to ORP.

3. Fee Concept

Performance-based management contracting principles emphasize results-oriented
work statements, and performance objectives and measures to incentivize contractors
to achieve excellent performance. ORP implements performance-based management
contracting principles through processes associated with Budget Formulation, Budget
Execution, and Performance Evaluation.

ATL is responsible for performing the Analytical Services function of receiving,

handling, analyzing, storing and report on samples obtained from Hanford

contractors. These functions are performed at the 222-58 Laboratory complex located

in the 200 West Area of Hanford. These services support eleanup and closure goals

of all Hanford projects. This werk is performed using facilities and infrastructure

which are owned by DOE and maintained by DOE’s Tank Operations Coniractor

(TOC), Because of the nature of this work, ORP utilizes performance fee to

incentivize and reward ATL for performance. Performance fee consists of two

components: an incentive fee component which provides management focus and
emphasis on ORP’s critical few program objectives and an award fee component |
which provides management focus on all other aspects of ATL's performance such as i
overall program, current importance to the overall performance of the contract, their
potential for being problem areas, and/or current degree of concern for performance. i

a. Performance Based Incentive (PBI)

The PBI performance measures and fee measures are delineated in
Attachment 1 of this PEMP. Emphasis will be placed on development of
objective incentives based on definition of the desired outcome (the “what™)
and expect the contractor to compliantly and safely determine “how™ the work
is performed to achieve the desired outcome within the established funding
constraints. These incentives are identified as PBIs and typically carry more
performance risk and higher fee earning opportunities.

b. Award Fee Special Emphasis Area (SEA) Incentives

The SEA performance objectives and measures are delineated in Attachment 1
of the PEMP. In certain instances, the contractor must provide support and/or
deliverables that are required to accomplish the project objectives but are not
objectively measurable in all cases. These efforts are therefore measured
subjectively under incentives identified as SEAs and typically carry reduced
performance risk and moderate fee earning opportunities and the FDO may
use discretionary factors in determining fee. Consideration will also be given
1o complete and accurate technical information/products delivered in mutually
agreed time frames that meet all applicable codes, standards, rules, regulations
and orders.
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REFERENCES. U.S. Department of Energy Office of River Protection Contract with ATL
for Analytical Services; Contract DE-AC27-10RV 15051,

ROLES AND RESPONSIBILITIES The effectiveness of this PEMP requires the
establishment of a close working relationship between ORP, and ATL because all entities are
responsible for successful implementation of the plan and successful completion of ORP’s
significant management and program objectives. The roles and responsibilities of the key
personnel are as follows:

1. Fee Determination Official: LAS&T Contracting Officer

The FDO will: 1) appoint the PEB Chair; 2) review the recommendation of the PEB,
consider all pertinent data, determine the amount of Award Fee eamed during each
evaluation period and issue the determination in accordance with B.4 Final Fee
Determination; 3) notify the Contractor of performance strengths, areas for
improvement, and future expectations; 4) issue and approve the PEMP on an annual
basis in accordance with Section B.4 of the Contract as well as any significant
changes thereto; 5) ensure that the Award Fee and Contract Incentives process is
managed consistent with applicable acquisition regulations, and 6) ensure that the
Award Fee process meets the overall LAS&T business objectives.

2. Performance Evaluation Board:
. Tank Farms Project Assistant Manager, Chair
. LAS&T Contract Specialist
. LAS&T Performance Evaluation Program Manager

The PEB reviews the PEM evaluations of Contractor performance, considers the
Contractor’s self-assessment if submitted, considers all information from pertinent
sources, prepares draft and final performance reports, and arrives at an eamned award
fee recommendation to be presented to the FDO. The PEB may also recommend
changes to the PEMP.

3. Performance Evaluation Board Chair:

The Chair may assign or reassign Performance Evaluation Monitors at any time
without advance notice to the Contractor. The Chair will: 1) review the performance
monitors® evaluations and consider the Contractor’s self-assessment; 2) analyze the
Contractor’s performance against the criteria set forth in the PEMP; 3) provide
periodic interim performance feedback to the Contractor via the CO; 4) recommend
any changes to the PEMP and obtain the ORP Manager’s concurrence on the
recommended fee determination prior to submittal to the FDO.
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4, [.AS&T Performance Evaluation Program Manager:

The Performance Evaluation Program Manager is responsible for coordinating the
administrative actions required by the PEMs, the PEB and the FDO, including: 1)
receipt, processing, and distribution of evaluation reports from all required sources; 2)
scheduling and assisting with internal evaluation milestones, such as briefings; 3)
prepare the fee determination recommendation report documenting the
recommendation on the award fee: and 4) accomplishing other actions required to
ensure the smooth operation of the award fee process.

Performance Evaluation Monitors:

N

PEMSs may be drawn as needed from the following positions or others as deemed
necessary by the PEB Chair:

Assistant Manager, Environment, Safety, Health, and Quality
Director, Acquisition Management Division

Director, Tank Farm Programs and Projects

LAS&T Contract Specialist

ORP Organizational Property Management Officer

Tank Farms Project Controls Officer

LASE&ET Program Manager

. 8 @

The PEMs will: 1) monitor, evaluate, and assess Contractor performance in their
assigned areas: 2) periodically prepare a Contractor Performance Monitor Report
(CPMR) for the PEB. 3) recommend any needed changes to the PEMP for
consideration by the PEB and FDO: and 4) maintain a performance dialogue with
ATL Performance Measure owners throughout the evaluation period.

D. METHOD FOR DETERMINING PERFORMANCE FEE

1. Communication with ATL during the Evaluation Period

One important consideration for evaluation will be discussions between the PEM and
their ATL counterpart. [t is a management expectation that PEMs meet with their
ATL counterpart at least monthly to review, discuss, and provide interface on ATL's
performance against the performance-based and award fee incentives and overall
contract performance.

Regular communication with ATL at the PEM level will contribute to the success of
the fee process. PEM should discuss performance which may not eurrently meet
performance objectives and measures, and thereby keep ATL informed as to
achievements and deficiencies that may appear in the final evaluation for the period.
ORP established an OPR Monthly Project Review that provides inferface between
ORP and ATL.
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2. ATL Self Assessment

ATL shall provide the ORP Contracting Officer and the ORP LAS&T Performance
Evaluation Program Manager with an electronic copy of the ATL self-assessment
within ten { 10) working days upon completion of the performance evaluation period,

ATL shall identify issues potentially affecting the completion of individual PBIs and
SEAs and the overall success of the program, and actions taken or recommended to
resolve those issues. ATL's self-assessment shall propose and justify the amount of
performance based incentive and award fee earned, and include a discussion of fee
reductions warranted by any failure to meet performance expectation. In the event
the contractor self-discloses a situation that falls within the support of a special
emphasis area, and appropriately self-corrects the situation in a limely manner, fee
reduction may be waived by the CO. The timeliness and effectiveness of the
contractot’s corrective action may also mitigate fee reductions for deficiencies
identified by ORP or other regulatory entities.

3 ORP Assessment

ORP Performance Monitors shall prepare and submit to the ORP LAS&ET
Performance Evaluation Program Manager, an independent assessment of ATLs
performance within 20 calendar days after the end of an award fee evaluation period.
The ORP Performance Monitor shall consider ATL’s input with respect to
completing the PBI and SEA performance criteria and with respect to the quality.
Where significant disagreement exists between ATL’s self assessment and ORTs
assessment, the responsible ORP Performance Monitor shall raise such disagreements
to the PEB for resolution. ATL may be requested to attend a Board meeting to assure
their view is understood.

The ORP LAS&T Performance Evaluation Program Manager will consolidate ORP
Performance Monitor Evaluation Reports and submit a written evaluation report to
the PEB members for approval.

4. Performance Evaluation Process

(1)  Within ten (10} working days upon completion of the end of an award
evaluation period, ATL shall provide the ORP Contracting Officer and the
ORP LAS&T Performance Evaluation Program Manager with an electronic
copy of the ATL self-assessment. The self-assessment provided shall provide
an assessment of their performance in the completion of a PBI and award fee
performance objectives and measures. The ORP LAS&T Performance
Evaluation Program Manager is responsible for distribution of the ATL self-
assessment to ORP PEMs.

(b) Within twenty (20) calendar days upon the end of an award fee evaluation
period, ORP PEMSs will prepare and submit an independent assessment of

]
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ATL’s performance, with respect to quality and schedule, against the
performance objectives and measures to the ORP LAS&T Performance
Evaluation Program Manager for consclidation. The ORP PEM shall consider
ATL’s input with respect to payments of fee. Where significant disagreement
exists between ATL's self assessment and ORP’s assessment, the responsible
PEM shall raise such disagreements to the PEB for resolution.  ATL may be
requested to attend a Board meeting to assure their view is understood.

The ORP assessment must be submitted on the Performance Monitor
Ewvaluation Report form, Attachment 2 of the Plan, and will only be accepted
by the ORP Procurement Division upon the approval of the ORP Performance
Monitor.

{c) Within approximately thirty (30) calendar days afier the end of an award fee
evaluation period, the ORP LAS&T Performance Evaluation Program
Manager will consolidate Performance Monitor Evaluation Reports and
submit to the PEB members for review.

(d) Within approximately sixty (60) calendar days after the end of an award fee
evaluation period, the PEB will review, validate, and prepare an evaluation
report and submit a fee recommendation to the FDO.

(e) Within seventy (70} calendar days after the end of an award fee evaluation
period or 60 calendar days after receipt of contractor’s self-assessment for
award fee (whichever is later), the FDO will make a determination of the fee
eamed.

5. FEwaluation and Discussion Documentation

Where meetings or discussions are held by the PEM (with ATL, HQ, or others) that
significantly impact award fee evaluations, it is necessary that appropriate documentation be
created. This documentation can be in the form of signed and dated notes, minutes, or
correspondence. Capies of the PEM documentation should be maintained by the PEM in
support of the Performance Evaluation Report.

Rationale for fee payments will be documented by the Performance Evaluation Board and the
fee determination official, The final PEB Fee Recommendation and FDO Fee Determination

reports along with supporting rationale will be maintained by the ORP Acquisition
Management Division organization in the official “contract file”.

E. PEB INVOLVEMENT IN FINAL EVALUATIONS
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The PER is responsible for reviewing the Performance Evaluation Reports and developing a Fee
Recommendation Report to the FDO. The Chair, PEB, will provide updates and feedback to the
FDO prior to receiving the PEB’s final signed fee recommendation report.

As directed by the FDO, and especially if significant deficiencies exist, the Fee Recommendation
Report is discussed with ATL General Manager by the PEB, individual board members, and/or
the FDO. Because the Fee Recommendation Report is pre-decisional, its contents will not be
formally provided to ATL.

F. FDO RESPONSIBILITIES IN FINAL EVALUATIONS

The FDO may meet with ATL, as appropriate, during the process of developing his/her
evaluation position. Based on the FDO's personal knowledge, the information contained in
ATL’s self-assessment, the PEB Fee Recommendation Report, and/or other information relating
to ATL’s performance of the contract requirements, the FDO develops a determination on the

evaluation and award fee.
G. METHOD FOR CHANGING PLAN COVERAGE
Propased changes to the PEMP may be initiated by ORP or ATL. Proposed changes to the PEMP

may be initiated on the official PEMP Change Form (Attachment 3). The respective Performance
Monitor will review and concur on proposed changes prior to any changes being made to the PEMP.

10
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ATTACHMENT 1

PERFORMANCE BASED INCENTIVES
AND
AWARD FEE SPECIAL EMPHASIS AREAS

PERFORMANCE BASED INCENTIVES

PRI | — On-Time Delivery 25% $232,290
PBI 2 - Evaluations/Proficiency Tests 25% $£232.290
PEI 3 - Maintain Holding Times 25% £232,290

AWARD FEE SPECIAL EMPHASIS AREAS

SEA 1 — Readiness to Serve 10% £92.917
5%

SEA 2 — Analytical Performance and Data Quality $46,458
SEA 2 — Contract and Business Management 5% $46,458
SEA 3 — Environmental Stewardship and Compliance 3% 546,458

11
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PERFORMANCE BASED INCENTIVES

PBI-I

On-Time Delivery Due Date: 12/31/2012

Value (%): 25%

Walue ($): $232,290

Performance Objective

ATL will provide at a minimum 85% on-time delivery of analytical
deliverables received by the laboratory during this evaluation period.

Performance Measures

This PBI will be measured by dividing the number of on-time analytical
deliverables by the total number of analytical deliverables received by the
laboratory during this evaluation period.

Performance Target

Total available fee will be paid as follows:

On-Time Delivery % > 95% = 100% of Fee
On-Time Delivery % = 90% < 95% = 90% of Fee
On-Time Delivery % > 85% < 90% = 80% of Fee
On-Time Delivery % < 85% = 0% of Fee

PBI -2

Evaluations/Proficiency Tests Due Date: 12/31/2012 |

Value (%): 25%

| Value (8): $232,290

Performance Objective

ATL shall maintain an overall average score of at least 85% for annual
proficiency tests performed during the evaluation petiod.

Performance Measure

This PBI will be measured by taking the average of the total scores
received for each of the tests,

Performance Target

Total available fee will be paid as follows:

Overall Average Score % > 93% = 100% of Fee
Owverall Average Score % > 90% < 95% = 80% of Fee
Owerall Average Score % > 85% < 90% = 80% of Fee
Owverall Average Score % < §5% = 0% of Fee

FBI -3

Maintain Holding Times | Due Date: 12/31/2012

Value (%0): 25%

Value (5): $232,290

Performance Objective

ATL will maintain holding time performance aiErEﬁlcr than or equal to
85% of all samples received during this evaluation period.

Performance Measure

This PBI will be measured by dividing the number of holding times met
by the total number of samples received by the laboratory during this
evaluation period.

Darfrrmances Tarost

Trtal availahle fee will be paid as follows:
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AWARD FEE SPECIAL EMPHASIS AREAS

DOE will evaluate and measure performance in each of the Special Emphasis Areas 1 through 4,
using the Performance Targets for each Special Emphasis Area. The Performance Targets are
considered necessary to achieve the Performance Objective stated in the Special Emphasis Area.
The evaluation will assign a Numerical Rating of 0 to 100, and corresponding Adjectival Rating, to
each Special Emphasis Area, The Percent of Available Fee Eamed awarded to that Special Emphasis
Area will match the Numerical Rating (e.g., a Numerical Rating of 71 is awarded 71% for that
Element). The Numerical and Adjectival Ratings will be based upon DOE’s evaluation of the extent
to which Contractor performance on that Special Emphasis Area favorably contributed toward
achieving the desired outcome. See table below for definitions of adjectival ratings.

Each Special Emphasis Area has indicators and guidelines that are important performance
considerations; however, DOE may consider any pertinent performance information related to that
Special Emphasis Area,

Award Fee Special Emphasis Area — Ratings and Definitions Chart

Adjectival Percentage
Assigned Rating e
i e of Award
Numerical : Delinition
Rating feorresponding Fee
to Numerical Earned*
Rating!
Contractor has exceeded almost all of the significant award-
fee criteria and has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
3 award-fee evaluation pericd. Contractor’s work is highly 1% to
9110100 Excellent professional. Contractor is proactive and takes an 100%,

aggressive approach in identifying problems and their
resolution with a substantial emphasis on performing
quality work in a safe manner within cost'schedule
ohjectives. No significant re-work.

Cantractor has exceeded many of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation period. Contractor is usually

76 to 90 Very Good proactive and demonsirates an ageressive approach in T6% to 9%
identifying problems and their resolution with an emphasis
on performing quality work in a safe manner within
castischedule objectives. Problems are usually seff-
identificd and resolution is self-initiated. Some limited,
low-impact rework within normal expectations,
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51t 75

Good

Contractor has exceeded some of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation pericd. Contractor is able to solve
basic problems with adequate emphasis on performing
quality work in a safe manner within cost'schedule
objectives. The rating within this range will be determined
by level of necessary Government involvement in problem
resolution and extent to which the performance problem is
self-identified vs. Government-identified. Some re-work
required that unfaverably impacted cost and/or schedule.

51% tor 75%

Satisfactory

Contractor has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation period. Contractor has some
difficulty solving basic problems, and cost, schedule,
safety, and technical performance needs improvement to
avoid further performanes tisk to the project. Government
involvement in problem resolution is necessary. Excessive
rework required that unfavorably impacted cost andfor
schedule.

= 50%

Unsatisfactory

Contractor has failed to meet overall cost, schedule, and
technical performance requirements of the contract as
defined and measured against the criteria in the award-fee
plan for the award-fee evaluation period. Contractor does
nat demonstrate an emphasis on performing guality work in
a saft manner within cost/schedule objectives, Contracior
is unahle to solve problems and Government involvement
in problem resolution is necessary. Excessive rework
required that had significant unfavorable impact on cost
and/or schedule.

0%

+ Percent Fee Earned corresponds with Numerical Rating (¢.g., a Numerical Rating of 71

percent eams 71 percent of available fee for that Performance Measure).
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[ SEA -1

Readiness to Serve Due Date: 12/31/2012

Value (%) 10%

Value (5):592,917

Performance Objective

ATL will demonstrate responsiveness to current and emerging customer
needs by providing Readiness to Serve.

award fee evaluation criteria:

s Maintaining a workforce that is adequately trained and appropriately
sized to existing budget direction

o Maintaining existing analytical methods and establish three (3) new
analytical methods in response to customer needs

« Ensuring that existing and functional Government-provided
instruments are properly calibrated and ready to perform analytical
work scope

SEA-2

Analytical Performance and Data Quality _ Due Date: 12/31/2012

Value (%6): 5%

Value (3): $46,458

Performance Objective

ATL will be evaluated on the overall analytical performance and data
guality of deliverables utilizing the existing quality assurance and quality
control plan.

Performance Target ATL’s performance will measured uli]izit{g at the minimum the ﬁf_r]_]crwing_
award fee evaluation critena:

L ]

»  Quality of final reporting data; measured by issues identified through
review comment records, client complaints, requests for revised or
corrected reports, and performance evaluation samples

s  Document the number and categorize the seriousness of data quality
issues associated with analytical data and resolve in a timely manner
which meets clients needs

e Maintain acceptable sample archival and sample preservation as
required

[SEA-3 [ Contract and Business Management [ Due Date: 12/31/2012 |

15

J-116



222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 075

DOE OFFICE OF RIVER PROTECTION PERFORMANCE EVALUATION AND MEASUREMENT PLAN
ADWANCED TECHNOLOGIES & LABORATORIES INTERNATIONAL, INC. ~CONTRACT DE-AC2T-10RY 15051

Value (%a): 5%

) ] Walue ($): 46,458
Performance Objective | ATL will demonstrate sound compliance with Contract and Business
Management Systems

Performance Target | ATL’s performance will measured utilizing at the minimum the following
award fee evaluation criferia:

+ Compliance with Federal and Departmental acquisition regulations
and gudance

+ Compliance with Contract requirements

# Compliance and adequacy of the Contractor’s business systems (e.g.,
accounting, budget & planning, billing, baseline estimating, and labor
aceounting)

» Cost and schedule Integrity — Provide and maintain accurate schedules
of work performed. Activities to be activity based, logic driven and
integrated. Cost management efficiency, performance and
effectiveness using the current baseline and configuration control of
baseline changes

e Monthly reporting and scheduling archiving available for DOE review
using a link via the HANDI website

SEA - 4 Environmental Stewardship and Compliance | Due Date: 12/31/2012
Value (%) 3%

Walue ($): $46.458
Performance Objective | ATL will demonstrate sound Environmental Stewardship and Compliance
Performance Target ATL’s performance will measured utilizing at the minimum the following
award fee evaluation eriteria:

o ATL actions fully support the 222-5 Lab Steward in maintaining
applicable environmental permits and safety authorizations

s Early identification of issues and concerns through a proactive
assessment and evaluation program

e« MNumber and seriousness of any non-compliances, infractions, or
violations and the timeliness and quality of related reporting and
responses.

16
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» Properly manage chemicals and support the 222-5 Steward’s
implementation of waste minimization and pollution prevention
practices

17
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1. EVALUATION PERIOD:

ATTACHMENT 2
FORMAT

PERFORMANCE MONITOR EVALUATION REPORT

1II. DOE PERFORMANCE MONITOR:

Signature: Date:

1II. PERFORMANCE BASED INCENTIVIES (PBI) EVALUATIONS:

PBI # Recommended Fee Earned

Discussion:

IV. EVALUATION OF AWARD FEE SPECIAL EMPHASIS AREAS:

SEA# Adjective Rating

Discussion:

Discussion summaries should describe the method used to evaluate timeliness, quality and
completion of performance objectives/measures; clarifying remarks regarding the timeliness
and sufficiency of the products/activities against defined performance objectives/measures;
identification of significant deviations; rationale for recommended fee payment/rating (if
necessary, provide computations); and mitigating factors, if any, that were considered in
determining the amount of fee.

Areas to consider:

L.

Lh b b

Contractor monthly performance indicator results including positive or negative trends.
Management reviews and reports including the new monthly reviews.

Contractor’s self-assessment report.

DOE independent and program assessments.

Issues and corrective action of issues

i8
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ATTACHMENT 3
[ OFFICE OF RIVER PROTECTION
PERFORMANCE EVALUATION AND MEASUREMENT PLAN Page of
CHANGE REQUEST &
1.
1. Initiator of Change R:cill.esr: 2.. Office Symbol: | 3. Phone No: E
B . Revision No: b. Change No: 5 :
4. Current Version of PEMEP: a, Revision No hange Mo Daate of Request
6. Reason for Request:
7. Authority for Change: e, Explain reason for change here, if necessary: (required for Other)
a. Technizal Direction Letter O
b. Contracting Officer Letter O
c. Baseline Change Proposal a
d. Other ) Ll
%, Section Mo, in PEMP of Change:
9. Exact Wording: (rewrite the section with changes identified)
10, Request Disposition: 11. Comments: {including changes made, rejection reason, or other)
a. Accepted, Change Implemented M|
b. Accepted with Changes 1
¢. Rejected O
d, Other O
12. Approved By: 13. Effective Date: 14, New PEMP Rev No/Change No.:
a. Rev Na: b. Change No.: )
19
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